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OFFICE OF THE EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION LARKANA

& . 074-9410081

NOTICE INVITING TENDERS

Larkana Dated:

No: TC/G-55/ /220 lof 2010.
¢ / 4 010,

Sealed Tenders on B-1 tender forms for the work mentioned below are invited under the head ADP from

the bonafied interested persons / suppliers / pre-qualified firms for procurement of the following works as per PPRA Rules.
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Cost
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Period
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01

Construction of 9 WNos: Water Course x-ing over

Shahdadkot Branch Drain.

8839593

176800

2000

12 Months

Providing 5 Nos: Slab for Village Road Bridge, Construction of
2 Mos: Village Road Bridge (VRB) over Shahdadkot Branch
Drain & Construction of 2 Nos: Junction Culvert along 3R Sub
Drain & 1RA Sub Drain of SKT System.

8493793

170000

2000

|2 Months

t——
3 S

03

Construction of 11 Nos: Water Course X-ing along 5R
Sub Drain, 6K Sub Drain & 6L Sub Drain of SKT System

4502817

90100

2000

12 Months

04

Construction of 16 Nos: Village Road Bridge (VRB) along 2R
Sub Drain, 3R Sub Drain, 5R Sub Drain, 6R Sub Drain, 4L Sub
Drain, 5L Sub Drain, 6L Sub Drain of SKT System.

6980592

139600

2000

12 Months
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Construction of 14 Nos: Water Course X-ing along 2L Sub
Drain, 3L Sub Drain, 1R Sub Drain, 2R Sub Drain, 3R Sub
Drain, of Zakria System & 3LA Sub Drain of Larkana North
System & 1L Sub Drain of Naudero System.

5730858

114600

2000

12 Months

o
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Construction of 16 Nos: Water Course X-ing along 1L Sub
Drain, 2L Sub Drain, 2LA Sub Drain, 4L Sub Drain, IR Sub
Drain, & 4LA Sub Drain of Larkana South System.,

6549552

131000

2000

12 Months

Construction of 1 No: Village Road Bridge (VRB), Providing
IMo: Slab for Village Road Bridge & Construction of 1 No:
Water Course x-ing of Zakria Branch Drain.

2728113

54600

2000

12 Months

Construction of 20 Nos: Village Road Bridge (VRB) along 3L
Sub Drain, 1R Sub Drain, 2R Sub Drain, 3R Sub Drain, of
Zakria System, 3LA Sub Drain, 3LC Sub Drain, of Larkana
Morth System 1L Sub Drain, of Naudero System, 2LA Sub
Drain, 4L Sub Drain, 4LA Sub Drain, IR Sub Drain, 2R Sub
Drain, 1RC Sub Drain, of Larkana South System.

8725740

174500

2000

|2 Months

Construction of 3 Nos: Junction Culvert along 2R, 1RC & 4LA
Sub Drain of Larkana South Sysiem & Construction of 3 Nos:
RCC Pipe Inlets along Larkana South Branch Drain.

2534619

51000

2000

12 Months

Construction of 1 No: Water Course X-ing, Providing 2
Nos: Slab for Village Road Bridge, Construction of 9 Nos:
RCC Pipe Inlet along Mirokhan Main Drain & Construction of
2Nos: Junction Culvert along 4LA Sub Drain & 6L Sub Drain

| of MMD System.

4587668

91800

2000

12 Months

Construction of 15 Nos: Water Course X-ing along 1L
Sub Drain, 1LA Sub Drain. 2L Sub Drain, 3L Sub Drain,

4L Sub Drain of MMD System,.

6140205

122800

2000

12 Months |

Construction of 16 Nos: Waler Course X-ing along 4LA Sub
Drain, 5L Sub Drain, SLA Sub Drain, 2R Sub Drain, 2RA Sub
Drain, 6R. Sub Drain, 6RA Sub Drain, of MMD System

6549552

131000

2000

12 Months

Construction of 6 Nos: Village Road Bridge (VRB) along
1LA Sub Drain, 2L Sub Drain, 3L Sub Drain, 4L Sub

Dirain, 6RA Sub Drain of MMD System.

2617722

52400

2000

12 Months
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Blank tender forms can be obtained from the office of the under-signed on payment of prescribed
Liovernment cost as per value of works (non refundable) as shown against each work during office hours up tua&‘?/{a 2010
the tenders will be received back on asyq/znm, @ 1.00 P.M & will be opened on the same date @ 2.0 P.M in the
presence of contractors or their representative. In case the under signed remains oul of head quarter the tenders will be
opened on next working day.

01) All information in content with drawing estimates & specifications etc can be seen in the office of the under signed
during the office hours on any working day.

02) Registration with Pakistan Engineering Council.

03} Registration with Income Tax Department (NTN Certificate) & Copy of C.N.LC.

04} Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the Department,

(05} The bidder should submit earnest money as shown against each work in shape of call deposit prepared from the
schedule bank in favour of the undersigned.

06) Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.

07) Conditional tenders will not be entertained.

(8) The accepting tender authority reserves the right to reject any or all tenders without assigning any reason they're

of & his decision will be final.
093 That list of work also- can be seen on Government of Sindh web.site.www.Sindh. gov.pk. /

(Abdul Ghafoor Soomra)
Executive Engineer
Larkana Drainage Division
Larkana

(01) Copy forwarded with complements to the Private Secretary to Honourable Minister Irrigation & Power
Department Government of Sindh Karachi for information.

02) Copy forwarded with complements to the Secretary to Government of Sindh Irrigation & Power
Department for information,

03) Copy forwarded with complements to the Chief Engineer Irrigation Development Sindh Hyderabad for
information.

04) Copy forwarded with complements to the Project Director SCARP Irrigation Sukkur for information.

(15) Copy forwarded to the Director Information Advertisement Karachi along with 7 copies for Publication
in three daily NEWS Papers i.e. Sindhi, Urdu & English.

L/,,f 06) Copy to Section Officer, I.T Department Government of Sindh new Secretariat 1* Floor Karachi. He is
requested kindly to allow our list of work on Government of Sindh web site as per policy under PPRA
2004,

07) Copy forwarded to the Assistant Executive Engineer (all) of Larkana Drainage Division Larkana for
information.
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