~O. PS/SECY/1

£ OFFICE OF THE EXCUTIVE ENGINEER,
> / PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI
SINDH SECRETARIAT 4-A, BARRACK NO.18, COURT ROAD. KARACHI. PH.NO: 99204972.

NOTICE INVITING TENDER.

NO. TC/G-55/2021-22/4472 Dated. 24-05-2022.
Procuring Agency invites sealed bids in single stage single envelope method from all the interested
bidders under SPPRA rules 2010 for the following works (Amended upto date).

“

: TIME
COST OF
S.#/ NAME OF WORK ESTIMATED BIDDING ALLOWED
ADP CcOST DOCUMENTS FOR
! COMPLETION
M&R to Sindh Secretariat Building No: I, Karachi
/. | (Renovation works at 1* Floor and other works in | Rs:2000000/- Rs: 3000/- 03-Month
different floors and Department).
M&R to Sindh Secretariat Building No: 1, Karachi
(French polishing, Window blind, Matt Finish, .
2 . L . .
= Distemper, Wall Paneling and other works in different R 2DR0000; R 0001 03-Moath
floors and department).
M&R to Sindh Secretariat Building No: I, Karachi (M/F A _ 2
3| Wooden cabinet Chief Secretary Office at 1* Floor). R 2000000~ R 2000 03-Month
M&R to Sindh Secretariat Building No: I, Karachi (P/F 7 .
4. Wall paneling VIP Corridor at 1% 001‘). Rs: 1999500/- Rs: 3000/- 03-Month
M&R to Sindh Secretariat BuildinF No: [, Karachi
- 3 (C_ohorin%, Painting, False Ceiling, Aluminum door and | Rs: 1999900/- Rs: 3000/- 03-Month
. windows).
rrg M&R )to Sincih (S}iecretariat Bl}ild}l%g Nof: I!!, gl"ughlaq
House) Karachi (Renovation of office of the Secretary ) )
b Home, Coloring, Painting, French polish and Bathroom Rs: 1351100/- Rs: 3000/- 03:Menth
‘q tiles, Commode etc).
M‘:i IIEIri&R )tci(Sindhh_ (SPn::cretarie_lt Bufildif?_g Nof: 1!]]_. éTughlaq
ouse) IKarachi (Renovation of office of the Secretar : S
Q\’] G Home, Floor tiles, Wooden cabinet, Sanitary fittings Rs: 1999900/- Rs: 3000/- 03-Month
g Fixtures UPVC pipe and fittings etc complete).
o M&R to Sindh Secretariat Building No: II, (Tughlaq
- House) Karachi (Renovation of office of the Secretary
g 8 Home, Coloring, Painting, Wall PanelmE, False Ceiling, | Rs: 1999800/- Rs: 3000/- 03-Month
Window blind, French polish and bathroom, sanitary
a fittings & fixtures etc complete).
M&R to Sindh Secretariat Building No: II, (Tughlaqg
9, House) Karachi (Renovation of Office of the Secretary | Rs: 1999700/- Rs: 3000/- 03-Month
Home Internal Electrical Works).

I- The intending participants can submit their applications along with the below listed documents/requirements
for the purpose of issuance of bidding documents of each work separately from the date of publication of
N.L.T. upto 10-06-2022 1.00 P.M. No bidding document will be provided without the payment of cost of
bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each

work.

2- The bids will be received back on 10-06-2022 up to 2.00 p.m. and will be opened on the same day @ 3.00
p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to
be present on the occasion. If the tender remain un-responded or are not accepted then the same will be issued

and opened on the following dates:-

Schedule of Un Responded Bids.

Date of Issue Date of Receiving/ Opening
2" attempt date of issuance for bidding documents from | 2°¢ = 27.06.2022 received upto 02.00 PM and opened
13.06.2022 to0 27.06.2022 upto 1:00 PM. on same day @ 3.00 P.M.

3-  Eligibility / Conditions:-

i) For electrical work valid license issued from Inspectorate of Electrical License Sindh of the similar region

with respect to works, shown above.
ii) List of work and copy of letter of award of work / work orders of equivalent cost or above (Experience of

relevant works).
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vii)
viii)
iX)

Xi)
Xii)

Xiii)

Registration with Income Tax Department (NTN copy) and Sindh Revenue Board (SRB)/ (Sales Tax
Registration) and copy of CNIC.

Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or
unnecessary delay in completion of any work in the Government Departments.

Turn-over of at least three years for relevant amount works or more.

The 2% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time
of submission of bidding document in favor of undersigned.

Affidavit to the effect that firm has not been black listed previously by any executing agency.

Affidavit to the effect that all documents / particulars / information furnished is true and correct.

The competent Authority reserves the right to reject any or all the tenders in accordance with SPPRA Rules
2010 (Amended upto date).

Conditional tenders will not be entertained.

Advertisement can be seen on Sindh Government web site (www.Sindh.gov.pk) and SPPRA web site.

In case the above shown conditions @ Serial No. (i) To (xi) are not fulfilled, the application for issue of
bidding document will not be entertained.

In case, Government announce any public Holiday on Schedule dates, the tender will be submitted / opened
on the next working day, as per usual schedule.

(TANVEER AHMED KALWAR)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

Copy along with copy of NIT forwarded with compliments for information to:

. The Secretary, Works & Services Department, Government of Sindh, Karachi.

3

h

0 0 N O

” The Secretary, Information Technology Department, Government of Sindh, Karachi for incorporating on the web

portal of Government of Sindh, (www.sindh.gov.pk) along with CD.
The Chief Minister’s Inspection, Enquires & Implementation Team (Technical Wing), Government of Sindh,
Hyderabad.

The Chief Engineer, Buildings Department, Government of Sindh, Karachi.

The Director (A&F) Sindh Public Procurement Regulator Authority, Government of Sindh, Karachi vide letter
No. Dir (A&F)/SPPRA/3-6/08/330 dated: 26-11-2008.

The Superintending Engineer, Provincial Buildings Circle, Karachi.

The Executive Engineer, Provincial Buildings Division No.l, & 111, Karachi for information and wide publicity.
The Assistant Engineer, Provincial Buildings Sub-Division No.V, VI, VII, VIIL
Notice Board / CB (Local) DB (Local).

EXEQUTIV
ProvinciaMBuildi

Page 2 of 2



