



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION LARKANO

PHONE NO: 074-4058111

NO. TG/O-55/

1084

/ 2024

DATED: 18.11.2024

SEALED NOTICE INVITING TENDER

1. Sealed tenders are invited as per S.P.P Rules 2010, (Amended upto date) from the interested persons / contractors / companies / firms on Standard Bidding Documents (SBDs) for procurement of the following.

Sr. No.	Name of Work	Estimated Cost (Rs. In Million)	Contract Category	Specialized Code (s)	Tender Fees	Bid Security in millions C.D.R only	Completion Period
ADP WORKS							
01	Construction of 210' Rft: Pre-Stressed Bridge of Rice Canal at Dera (Badeh by pass) = 0.40 Kms	195.193	C-3	(CE02, CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	9.760 June 2026
	Construction of (230' Rft:) Pre-Stressed Bridge over Dadu Canal near village Hakim Sandilo and Reconditioning of road @ village Hakim Sandilo (1.40 Kms.) & Reconditioning of road from Airport road to village Habib Bughio (2.00 Kms.)	189.643	C-3	(CE02, CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	9.482 June 2026
	Reconditioning of road from Larkana-Mirokhan road to Dolo Ji Wandh via village Saindad Khan Leghari, village Jamal Khan Leghari, Imdad Khan Leghari & Approach to Chakar Chandio 6.00 Kms.	145.000	C-4	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	7.250 June 2026
04	Construction of road from Motorway to village Sultan Banghar (0.50 Kms.)	16.000	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	0.800 June 2026
05	Reconditioning of road from Bhand Chowk to village Haji Ghulam Farced Band (0.30 Kms.)	6.000	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	0.300 June 2026
06	Construction of Retaining Wall along Improvement of Larkana Mirokhan road mile: 0/4-1/6 (in portions)	30.000	C-5	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	0.300 June 2026
Special M&R LARKANO							
07	Reconditioning / Construction of road from village Mir Khan Jatoi to village Mahar Wada Bridge via village Ali Hassan Jatoi, Mooso Jatoi, Hakeem Jagirani, Badani & i/c approach to village Lukman Jatoi (10.50 Kms.)	278.868	C-3	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	13.944 30 th : June 2025
M&R LARKANO							
08	Construction / Rehabilitation of road from Indus Highways to village Malgani	10.000	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	0.500 30 th : June 2025
09	Construction / Rehabilitation of road from Nai Gud to Yaro Jo Goth via Fish Farm i/c Retaining Wall.	9.00	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	0.450 30 th : June 2025
10	Reconditioning of road from Bosan Ratodero road to village Bako Khan Khoso (2.00 Kms.) (in portions)	9.800	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	0.490 30 th : June 2025
11	Reconditioning of road from Bhombhatpur road to village Vistra Jat via Dadu Canal (1.40 Kms.) (in portions).	14.00	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	0.700 30 th : June 2025
12	Reconditioning of road from Bakrani City to Mangria village road.	16.029	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	0.801 30 th : June 2025
13	Construction and Recondition of road from Phero Arija to village Malook Khuhro (in portions).	6.00	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	0.300 30 th : June 2025
14	M&R of road from Dhamrah Mirokhan road to village Vikya Sangi	20.630	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25.	3000	5%	1.031 30 th : June 2025

(Cont: P/2)

Secretary ISS
Inward No. 678
Date 12/11/24
Member
TG-II
AS
03
05

Sr. No.	Name of Work	Estimated Cost (Rs. In Million)	Contractors Category	Specialized Code (s)	Tender Fees	Bid Security in millions C.D.R only		Completion Period
15	M&R of Bazigar Bridge @ Rice Canal Larkano mile: 0/0-0/1	5.000	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	0.250	30 th : June 2025
16	M&R of road from Chandka Bridge NIP Side of Rice Canal to Circular Bypass (in portions) and Re-decking slab of Pre-Stressed Bridge over Rice Canal @ village Khakhraani " Circular Bypass" (75x161)	10.000	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	0.500	30 th : June 2025
17	M&R of approach road of Bridge @ village Mitho Khuhro	5.499	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	0.275	30 th : June 2025
18	M&R of road Old Indus Highways City portion Larkano from Larkano Gate of connect Indus Highway (N-55) Remaining Portions).	33.500	C-5	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	1.675	30 th : June 2025
19	M&R of road from Larkano Kamber road near Professor Colony to village Shahabad Parallel to Ghar Wah (Remaining Portions).	25.079	C-5	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	1.254	30 th : June 2025
20	M&R of Patch work from Dodai By Pass to Larkano Ratodero road mile: 0/0-1/4 (2.40 Kms.) in portions).	18.501	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	0.925	30 th : June 2025
21	Recondition of Bridge on Sim Drain at link road Aghani	3.587	Active FBR	NTN	3000	5%	0.180	30 th : June 2025
22	Construction / Rehabilitation of Bagi Pull Dadu Canal.	3.220	Active FBR	NTN	3000	5%	0.161	30 th : June 2025
23	M&R Constt: of 10' Rft: bridge Larkano Kamber road to village Garhi Muhammad Nawaz Umrani over Sim Drain	3.735	Active FBR	NTN	3000	5%	0.187	30 th : June 2025
M&R SHAHDADKOT								
24	M&R of road from Dost Ali road Public School Shahdadkot to Police Check Post mile: 0/0-1/0 (1.60 Kms.)	39.015	C-5	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	1.951	30 th : June 2025
25	M&R of road from Dost Ali road Public School Shahdadkot to Police Check Post mile: 1/0-1/1 (0.20 Kms.) i/c M.Structure.	5.985	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	0.300	30 th : June 2025
26	M&R of road form Kamber-Khairpur Juso road mile: 0/0-2/0 (in portions) i/c Construction of 30' Rft: Box Culverts along 3ft: Span Culverts of Indus Highway to Kamber via Sharifani	20.500	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	1.025	30 th : June 2025
27	M&R of road from Thouf Chosul to Bhand Chowk mile: 0/0-0/5 8.00 Kms in portion i/c Mehmoodabad Bux Sario road.	25.000	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	1.250	30 th : June 2025
28	M&R of Revamping of various streets near Government Poly Institute Kamber	5.00	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	0.250	30 th : June 2025
29	M&R of road from Mirokhan to Ratodero Shahdadkot Motorway via village Shah-Jo-Lao road (14.00 Kms.)	25.841	C-5	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	1.292	30 th : June 2025
30	M&R of road from Pakho to village Chandoo Khan Mugheri mile: 0/1/2	32.486	C-5	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	1.625	30 th : June 2025
31	M&R of road from village Ghoogharo to Chandoo Khan Mugheri mile: 0/0-0/2 +495' (0.55 Kms.)	9.014	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	0.451	30 th : June 2025
32	M&R Construction of 10' Rft: Bridge along Kamber-Dost Ali road Shahdadkot @ village Naich	5.49	C-6	(CE01, CE-10,) PEC C.F.Y 2024-25	3000	5%	0.275	30 th : June 2025
33	M&R Re-decking 6' ft: Span Culverts along Kamber Waggan road @ Sim Shakh 3/0	2.100	Active FBR	NTN	3000	5%	0.105	30 th : June 2025

(Cont: P/3)

PROGRAMM FOR ISSUANCE / RECEIPT AND OPENING OF TENDERS

S. No.	Particulars	1 st Attempt	2 nd Attempt (In case of un-responded tender)
1	2	3	4
	Last Date of Receipt of application and issuance of tenders after publication of the NIT in newspapers upto 09:00 A.M.	09-12-2024	26-12-2024
	Tender will be received back upto 9:30 A.M and open on the same day at 10:00 A.M.	09-12-2024	26-12-2024

2. ELIGIBILITY / MANDATORY

- Valid Registration Certificate **July-2024 to June-2025** and onwards with Pakistan Engineering Council in relevant category and specialized codes as mentioned against each work.
- At least 03 works of same specification and nature having equal or more cost **OR** quantum (In terms of quantities) completed during past three years duly supported with completion certificate, certified copies of Detailed Working Estimate and SPPRA ID's showing Bid Evaluation Report.
- Bio-Data of Engineering and Technical Staff working with the firm.
- Annual turnover of at-least per annum to the estimated cost of the work applied, in last 03 years. (turnover will be evaluated from annual returns and Audit Reports).
- Annual audited reports of last three years from (ICAP) registered audited firm. Audit report issued other than (ICAP) registered audit firms will not be accepted.
- List of machinery and equipment available with documentary evidence of its ownership / rented.
- Certificate of bank showing credit worthiness at least 15% (average balance per year for the last 3 years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last three years and recent bank certificate must be attached showing available balance.
- Professional Tax Payer shape of certificate of Competent Authority.
- Registration with Income Tax Department (NTN Certificate) with active status with Federal Board of Revenue.
- Annual Income Tax Returns of Last three years.
- Registration Certificate of Sindh Revenue Board Government of Sindh (SRB) Certificate (with Active Status).
- Each page of the technical proposal must be numbered and attested by the owner of firm / company alongwith its stamp.

3. Method of Procurement (Single Stage Two Envelopes)**4. Bidding / Tender Documents.**

- Contract documents and other terms and conditions can be seen or downloaded from the official website of SPPRA i.e "e.pprasindh.gov.pk". The tenders amount to PK Rs.3,000/= and the bid security mentioned above **in the shape of Call Deposit only from any scheduled bank of Pakistan in Executive Engineer Provincial Highways Division Larkano on account of (Name of firm).** should be attached with the Bid / Tenders, otherwise such tenders will not be entertained.
- Manner of Bid Security other than CD-R will not be accepted.
- Evaluation Criteria, sub-criteria, for the evaluation of Full Technical Proposals is based on **Yes / No OR Pass / Fail**, if a bidder fails to obtain yes or pass in any criteria or sub- criteria then he / it shall not be qualified.

(Cont: P/4)

4. The tender will be opened in the presence of Procurement Committee / participating contractors / firms and their authorized representatives, who may wish to be present.
5. Bid shall comprise **Single Package containing two separate envelopes**. Each envelope contain separately the **Financial Proposal** and the **Technical Proposal**. Envelope shall be marked Technical proposal and Financial Proposal in bold and legible letters to avoid confusion.
6. **TECHNICAL PROPOSAL** opened, shall be evaluated for technical qualification of the firms. Financial bids / proposals of the technically qualified firms shall be opened on the date and time that will be communicated in writing to all the qualified contractors / firms in advance. Financial bids / proposals of technical non shall be returned to the respective bidders un-opened.
7. The CD-R's of the technically responsive bidders but reject due to higher rate will be returned back after the issuance of work order to the successful bidder.
8. In case of any member of procurement committee happens to be out of Head Quarter on the date of opening bids will be submitted and opened on next working day on same schedule.
9. Joint Venture will not be allowed.
10. Fresh affidavit with effect that all the documents / particulars / machinery information furnished are true and correct. In case of Bogus / Tempered or false information / certificates provided by the company / firm shall be liable to be black listed at any stage.
11. Details of owner alongwith CNIC on Judicial Stamp paper, a representative should have authority on **Judicial Stamp Paper** from owner.
12. In case of Firm, giving full particulars of Directors / Proprietors or other connected along with Power of Attorney. In case of being sole proprietors such undertaking on Affidavit be furnished.
13. Undertaking on stamp paper that firm is not involved in any kind of litigation with, any departmental rift, abandoned or unnecessary delay in completion of any work.
14. Fresh affidavit to this effect that the Firm / Contractor have not been black listed previously by any executing agency.
15. In case of Public Holiday / Strike or due to any untowards incident, the date of submission / opening will be the next working day with same schedule.

Place of submission, Inquiries and opening will be:-

- **Address:-** Office of the Executive Engineer, Provincial Highways Division
Larkano, Near Circuit House Larkana.
- **Telephone No.** 074-4058111

5. TERMS AND CONDITIONS

A. UNDER THE FOLLOWING CONDITIONS BID WILL BE REJECTED

1. No conditional, electronic and telegraphic bids / Tenders shall be accepted.
2. Bids not accompanied by bid security of required amount and firms.
3. Bids received after specified date and time
4. The bid Validity period 90 days.
5. The procurement authority reserves the right to reject any or all the tenders / bids as per SPPRA Rules 2010 (Amended upto date).

EXECUTIVE ENGINEER
Provincial Highways Division
Larkano

(Cont: P/5)