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Jacobabad dated:    29-01-2010
NOTICE INVITING TENDERS.

Sealed tenders are invited from the interested persons/ suppliers/contractors/companies/Pre-qualified firms on B-1 Forms for procurement / execution of the following works.

	AS PER LIST ATTACHED.


1/-
The blank tender forms and other documents can be obtained from the office of the undersigned from the date of publishment of tenders in news paper during office hours on depositing required tender fee shown against each work.

2/-
The tender will be received back & opening after 15 days from the date of publishment in news paper upto 2:00 PM and will be opened immediately on the same day in the presence of the committee (comprising, Executive District Officer Works & Services Department Jacobabad as its Chairman and District Officer Roads Jacobabad, Divisional Accounts Officer as its members) and bidders or their authorized representatives.

3/-
Eligibility conditions for intending participants are as under.


i.
Registration with Pakistan Engineering, Council in the relevant filed of specialization of work and to the extent of tender amount of each work.


ii.
Bio data of Engineers and technical staff working with the firm.


iii.
Documentary evidence of works executed/ works in progress and certificate of satisfactory completion of works by the employers.


iv.
List of works in progress indicating cost of each work and copy of letter of award of work.


v.
List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness alongwith Bank statement.

4/-

Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.

5/-
Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.

6/-
The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in the favour of the under signed.

7/-
Affidavit to the effect that the Firm/contractor have not been black listed previously by any executing agency.

8/-
Affidavit with effect that all documents/particulars/information furnished are true correct.

9/-
In case of Firm, list of partners/Partnership Deed, giving, full particulars of Directors/proprietors or others concerned along with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.

10/-
In case of works costing below Rs: 2.500 (M) the conditions @ Sr. No. 3 will not be applicable.

DISTRICT OFFICER ROADS

JACOBABAD.

Contd:-P/2….
P/2……….


Copy forwarded with compliments to the:-

1
The Director Information (Advertisement) Public Relation Department Government of Sindh Block No. 96 Karachi along with 6 extra copies for insertion. He is requested to get the Advertisement published in leading news papers especially Daily Sitara-i-Sindh  Jcd, Indus Post Karachi.
a)
The Advertisement in question is essential.

b)
The concerned advertisement has the approval of Governor/Minister Chief Secretary.

c)
Advertisement charges for the relevant advertisement shall be charge on development or non-development budget for which sufficient funds are available during the current financial year.

2.
P.S to Minister Works & Services, Karachi.

3.
Copy submitted to the Secretary Information Technology, Govt. of Sindh Secretariat No. 6 @ Karachi along with copy of N.I.T’s for favour of information and placing them on the web site of Sindh Government.

4.
The Executive District Officer Works & Services Jacobabad. 

5.
The District Officer Roads, (All) for vides publicity.

6.
The Divisional Accounts Officer (Local).

7.
Copy to Notice Board/Head clerk/Draftsman (Local).
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LIST OF WORKS

	Sr.No./ ADP No.
	Name of wok.
	Estimated Cost. (Rs; in Million)
	Earnest Money.
	Tender Fee.
	Time allowed for completion.

	1/27.
	Const: of road from Miranpur Buriro to Janiwandh Buriro Mile 3/0-3/6.
	4.800 
	96000
	3000
	12 Months.

	2/28.


	Const: of link road from Dodapur Punhoon Bhatti road Mile 10/0-11/0.
	6.400
	128000
	3000
	12 Months.

	3/28
	Const: of link road from Dodapur Punhoon Bhatti road Mile 6/2-6/6 (Remaining work).
	1.500
	30000
	3000
	12 Months.

	4/30.


	Const: of link road from Shahdadkot G.Khairo road to village Nooral Hussain Jamali via Deedar Hussain Jamali Mile 0/0-1/7 (Remaining work).
	8.000
	160000
	3000
	12 Months.

	5/33.


	Const: of road from Mir Muhammad Brohi road to village Partab via Jamal Jakhrani i/c link to Raban-Ji-Wandh along Khirthar canal Mile 2/3-3/0.
	4.000
	80000
	3000
	12 Months.

	6/34
	Const: of link road from Jacobabad Dodapur G.khairo road to Tajo Dero via Jagir Partab, Jaffer Mundrani & Kaleri Wandh Mile 8/2-9/2.
	6.400
	128000
	3000
	12 Months.

	7/35.


	Const: of link road from Jacobabad Dodapur G.Khairo road to Muhammadpur Ghulam Shah (Shoro) road via Lalpur Odho Mile 0/0-2/3 (Remaining work)
	10.000
	200000
	3000
	12 Months.

	8/46
	Const: of link raod from Ghulam Muhammad Jakhrani road @ Mile: 1/0 to village Mehrab Khan Khoso via Muhammad Asif Khoso Mile: 1/4-2/0
	3.500
	70,000
	7,500
	12 Months

	9/48
	Const: of road from Thul Bahu road to village Aashiqabad via village Dost Muhammad Bhanger Mile 5/0-5/5
	4.000
	80000
	3000
	12 Months.

	10/50
	Const: of link road from Thul Bahu Khoso road village Abdul Sattar Kanrani Mile 1/0-1/7.
	5.600
	112000
	3000
	12 Months.

	11/51
	Const; of link road from Humayoon Thul road @ Mile 11/5 to village Sardar Ganj Bux Buriro Mile 1/4-1/7.
	2.400
	48000
	3000
	12 Months.

	12/55
	Const: of link road from Thul Bahoo Khoso road @ Mile: 4/5 to Mir Abdullah Sarki Road via Sohrababad Mile: 1/6-2/4.
	5.000
	1,00,000
	15,000
	12 Months

	13/59
	Const: of Circular/Internal road of village Bahu Khoso Mile 1/0-1/2.
	1.600
	32000
	3000
	12 Months.

	14/63
	Constt: of link road from Abad Mubarpur road from (Mubarkpur) to village Muhammad Sachal Sarki via B.H.U Mile: 3/2-4/0.
	4.800
	96000
	3000
	12 Months.

	15/67
	Constt: of link road from Mubarpur road to village Nasar Muhammad Brohi via Jam Khan Khoso ( Miral Khoso) i/c approach Abdul Hakeem Khoso Mile 3/6-4/1
	2.400
	48000
	3000
	12 Months.


Contd:- P/2…….

P/2……..

	Sr.No./ ADP No.
	Name of wok.
	Estimated Cost. (Rs; in Million)
	Earnest Money.
	Tender Fee.
	Time allowed for completion.

	16/68
	Constt; of link road from Bahu Khoso Manghipur road Mile: 5/2 to village Ashiqueabad via Javedabad road Mile: 3/2-3/7.
	4.000
	80000
	3000
	12 Months.

	17/68
	Constt; of link road from Bahu Khoso Manghipur road Mile: 5/2 to village Ashiqueabad via Javedabad road Mile: 3/7-4/4.
	4.000
	80000
	3000
	12 Months.

	18/81
	Const: of link road from Muhammad Pannah Channa road to village Bahawal Khan Noonari Mile: 0/4-1/2.
	5.000
	1,00,000
	15,000
	12 Months

	19/82
	Const; of link road from Mir Abdullah Sarki road @ Mile 2/0 to connected Bahu Manjhipur road via village Asif Ali Khan Sarki Mile 1/6-2/4.
	4.800
	96000
	3000
	12 Months.

	20/92.
	Const: of link road from Bachero road to village Dur Muhammad Banglani Mile: 0/0-0/5.
	4.000
	80000
	3000
	12 Months

	21/99
	Const: of link road from Abdullah Sarki road @ Mile 2/0 to village Jumu Khan Khoso via village Lakhmir Khan Brohi Mile 2/0-3/0.
	6.400
	128000
	3000
	12 Months.

	22/101.
	Const: of link road from Sardar Khan Mahar road to village Abdul Hakeem Mahar Mile 0/6-1/3.
	4.000
	80000
	3000
	12 Months

	23/108.
	Const: of link road from Thul Saifal road to village Ghulam Qadir Jaffari Mile: 1/0-1/7.
	6.000
	1,20,000
	7,000
	12 Months

	24/118.
	Const: of link road from Mir Abdullah Sarki road @ Mile; 3/1 to village Ayaz Ahmed Khan Sarki Mile: 1/0-2/0.
	7.000
	1,40,000
	15,000
	12 Months

	25/119.


	Construction of link road from Jehanpur Gulab Mari road to village Liaquat Ali Rind                 Mile 0/5-1/2 
	4.000
	80000
	3000
	12 Months.

	26/125.


	Construction of link road from Jehan Shah Bridge to village Chandan Rind (Upto Garang Pull) along Khirthar Canal path Mile 1/2-2/4
	8.000
	160000
	3000
	12 Months.

	27/128.


	Construction of link rod from Dodapur Punhoon Bhatti road to village Baharo Khokhar Mile 0/5-1/2
	4.800
	96000
	3000
	12 Months.

	28/132.


	Construction of link road from Azizullah Shah road to village Rasoolabad Brohi via Khabar Dasti Mile 0/5-1/2
	4.000
	80000
	3000
	12 Months.

	29/146.


	Construction of link road from Dau Muhammadpur road to village Rasoolabad Brohi Mile 1/0-2/0
	6.400
	128000
	3000
	12 Months.


Contd:- P/3…….

P/3……..

	Sr.No./ ADP No.
	Name of wok.
	Estimated Cost. (Rs; in Million)
	Earnest Money.
	Tender Fee.
	Time allowed for completion.

	30/162.
	Const: of link road from Nawazo Jagir road to village Millkiat Sarkar Mile: 2/0-3/0
	7.000
	1,40,000
	15,000
	12 Months

	31/163.


	Cosnt: of link road from Nawra road to village Ghabi Khan Mundrani upto Balouchistan Border Mile 3/0-3/4
	3.200
	64000
	3000
	12 Months.

	32/171.
	Const: of link road from Rais Ghulam Hussain Katto to Kata Shakh along Begari Canal Mile: 4/1-4/6.
	4.000
	80000
	3000
	12 Months

	33/172.
	Const: of link road from Jacobabad Baqapur road to village Khair Muhammad Wagho via village Soofi Kamal Faqir Talani Imamuddin Brohi & Haji Khan Machi (Upto Qaisar Shakh) Mile: 1/4-2/1
	4.000
	80000
	3000
	12 Months

	34/180.
	Const: of link road from Jehan Shah Bridge to village Hazoor Bux Mughari via Muhammad Ayoub Mugheri Mile 2/0-3/0.
	6.400
	128000
	3000
	12 Months.

	35/182.


	Const: of link road from Dargah Rahmatpur road to village Juryo Khoso Mile 0/5-1/2.
	4.000
	80000
	3000
	12 Months.

	36/195.
	Const: of link road from Dr. Zafar Sarki to village Ghous Bux Maheri Mile: 1/1-1/6.
	4.000
	80000
	3000
	12 Months

	37/197.
	Const; of link road from Jacobabad Thul road to village Mir Azizullah Khan Khoso Mile 1/0-1/7 
	5.600
	112000
	3000
	12 Months.

	38/198.
	Const: of link road from Jacobabad Thul road to village Abdul Haq (Abdullah Khan) Mile 1/0-2/0
	6.400
	128000
	3000
	12 Months.

	39/214.
	Const: of link road from Ali Murad Manrani road to village Mevo Khan Khoso Mile: 0/5-1/2.
	4.000
	80000
	3000
	12 Months

	40/231
	Const:  of link road from Thul Joungal road to village Ghulam Nabi Pahore via Arifabad Mile 0/0-0/1.
	0.800
	16000
	3000
	12 Months.

	41/239.
	Const: of link road from Abdul Ghani Hajan Khoso to village Abdul Hamid Khoso mile: 1/0-2/0
	7.000
	1,40,000
	15,000
	12 Months

	42/244
	Const: of link road from Humayoon Thul road @ Mile 15/6 to village Lal Khan Buriro Mile 1/2-1/7 
	4.000
	80000
	3000
	12 Months.

	43/245.
	Const: of link road from Thul Humayoon road to village Khair Muhammad Buriro via Dr. Barkat Ali Buriro Mile: 0/5-1/2.
	4.000
	80000
	3000
	12 Months

	44/246
	Const: of link road from Ali Murad Kanrani road @ Mile 0/5 to village Majno Khan Buriro upto Miran Khan Khoso Mile 1/2-2/0
	4.800
	96000
	3000
	12 Months.


Contd:- P/4…….

P/4……..

	Sr.No./ ADP No.
	Name of wok.
	Estimated Cost. (Rs; in Million)
	Earnest Money.
	Tender Fee.
	Time allowed for completion.

	45/251
	Const: of link road from Landhi Naib Khan Buriro road @ Mile 3/0 to village Khanan Buriro Mile 0/5-1/3
	4.800
	96000
	3000
	12 Months.

	46/263
	Const: of link road from Bahu Tagio Khan Khso road to village Sardar Noor-u-Rehman Jakhrani Mile 0/5-1/2
	4.800
	96000
	3000
	12 Months.

	47/264


	Const: of road from Mouladad Police station road to Nawazo Jagir Mile 1/0-2/4 
	6.400
	128000
	3000
	12 Months.

	48/270
	Const: of link road from R.Q.C H.way @ Mile 39/0 to Katta Shakh upto village Rais Ghulam Hassan Katto along Begari Canal Mile 1/5-2/5.
	6.400
	128000
	3000
	12 Months.

	49/271
	Const: of link road from Rais Ghulam Hassan Katto to Katta Shakh along Begari Canal Mile 4/6-5/6.
	6.400
	128000
	3000
	12 Months.

	50/275
	Const: of link road from Madadpur road to village Doulat Brohi via Muhammad Ayoub Khoso road Mile 0/5-1/5.
	6.400
	128000
	3000
	12 Months.

	51/280
	Const: of link road from Wada Kehar road to village Raja Abdul Qadir Khoso road Mile 1/5-2/4
	5.600
	112000
	3000
	12 Months.

	52/283.
	Const: of link road from Ghazanfar Ali Jakhrani road to village Bilal Khan Jakhrani via Hassan Khan Jakhrani Mile: 0/0-0/5
	4.000
	80000
	3000
	12 Months.

	53/290
	Const: of 3'span culvert (5 Nos.) & 10 Rft Bridge (2 Nos.) at various places (Karamullah Kanrani, Haji Allah Bux Ghunio, Akbar Ali Ghunio, Shah Muhammad Jakhrani Shahdad Nindwani & Khamban Ghunio).
	1.800
	36000
	3000
	12 Months.

	54/
	Constt; of link road from Bahu Khoso Manghipur road Mile: 5/2 to village Ashiqueabad via Javedabad road Mile: 0/0-2/4 (Remaining Work).
	4.000
	80000
	3000
	12 Months.

	55/
	Constt; of link road from Bahu Khoso Manghipur road Mile: 5/2 to village Ashiqueabad via Javedabad road Mile: 2/4-3/4 (Remaining Work).
	5.000
	100000
	3000
	12 Months.

	56/
	Const: of link road from Jan Muhammad Masgsi road to village Abdul Ghani (Hajani) Khoso Mile: 0/0-0/4 (Retaining Wall)
	0.700
	14000
	3000
	6 Months

	57/
	M&R Karampur Magsi road to Saleem Sodho/ Arsullah Khan Bangulani Mile: 3/4-4/4 (In portions)
	0.500
	10000
	500
	2 Months

	58/
	M&R Thul Saifal road to Magsi Jan Muhammad Khoso road Mile: 3/0-4/0 (Inportions)
	0.500
	10000
	500 
	2 Months


Contd:- P/5…….

P/5……..

	Sr.No./ ADP No.
	Name of wok.
	Estimated Cost. (Rs; in Million)
	Earnest Money.
	Tender Fee.
	Time allowed for completion.

	59/
	M&R approach on Mistri Minor along Aziziabad road Mile: 1/6-1/7.
	0.600
	12000
	500
	2 Months

	60/
	M&R Jcd G.Khario road road to village Khalid Nawaz Jakhrani road Mile: 0/6-0/7+330’ (In Portions)
	0.500
	10000
	500
	2 Months

	61/
	M&R Jcd G.Khario road road to village Khalid Nawaz Jakhrani road Mile: 0/7+330’-1/1 (In Portions)
	0.500
	10000
	500
	2 Months

	62/
	M&R Jcd G.Khario road road to village Khalid Nawaz Jakhrani road Mile: 1/1-1/2+330’ (In Portions)
	0.500
	10000
	500
	2 Months

	63/
	M&R Jcd G.Khario road road to village Khalid Nawaz Jakhrani road Mile: ½+330’-1/4 (In Portions)
	0.500
	10000
	500
	2 Months

	64/
	M&R Jcd G.Khario road road to village Khalid Nawaz Jakhrani road Mile: 1/4-1/5+330’ (In Portions)
	0.500
	10000
	500
	2 Months

	65/
	M&R Jcd G.Khario road road to village Khalid Nawaz Jakhrani road Mile: 1/5+330’-1/7 (In Portions)
	0.500
	10000
	500
	2 Months

	66/
	M&R Jcd G.Khario road road to village Khalid Nawaz Jakhrani road Mile: 1/7-2/0+33’ (In Portions)
	0.500
	10000
	500
	2 Months

	67/
	M&R Jcd G.Khario road road to village Khalid Nawaz Jakhrani road Mile: 2/0+330’-2/2 (In Portions)
	0.500
	10000
	500
	2 Months

	68/
	Repair of Road Roller No: 06 China
	0.200
	4000
	500
	2 Months

	69/
	Repair of Road Roller No; 285 Skoda
	0.200
	4000
	500
	2 Months

	70/
	Repair of Suzuki Cultus No. GS   5704.
	0.070
	1400
	500
	2 Months

	71/
	Repair of Suzuki Jeep No. 700.936
	0.175
	3500
	500
	2 Months

	
	
	
	
	
	

























































