OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION 

N’FEROZE @ KHAIRPUR



NO.TC/G-55/ 1268  
 

of 2010              

Dated:  09  / 02   /2010.
TENDERS INVITING NOTICE.
Sealed Tenders on B-I Agreement form for the works as per list attached are invited from the Persons/Suppliers/Contractors/Companies, under PPRA rules 2004 and registered with Pakistan Engineering Council for the year 2010.





The tender’s documents will be issued under PPRA Rules 2004 Computerized National Identity Card of the Persons/Suppliers/Contractors/Companies. The application for purchase of Tender documents should accompany 2% earnest money of the estimated cost as mentioned in the attached list in shape of call deposit from any scheduled Bank of Pakistan duly pledged to the undersigned. Blank tender documents will be issued to the applicant after scrutiny of the application on payment cost of tender. (Not refundable).



	S.N
	Particular
	1st Attempt
	2nd Attempt

	01.
	Date of receipt of application and issuance of tenders upto 1:00 P.M.
	 Upto 

01-03-2010
	Upto

08-03-2010

	02.
	Date of receipt of Tenders & opening (Receipt of tender upto 1:00 P.M).
	Upto 

02-03-2010  
	  Upto 

09-03-2010


· TERMS AND CONDITIONS OF THE TENDERS

1.
Contact documents and other terms and condition can be seen and blank tenders obtained from the office of the undersigned on payment of cost as shown against each work and submission of call deposit of any Scheduled Bank of Pakistan, in the name of undersigned.

2. No conditional tenders will be entertained.

3. The tender will be opened at 1:00 P.M by the committee i.e Superintending Engineer Provincial Highway Circle Sukkur the undersigned and Divisional Accounts Officer in presence of the contractors or their authorized agents who are present at the time. Other terms and conditions can be seen in the office of the undersigned on any working day during working hours.

4. If the undersigned happens to be out of the Head quarter on the date of opening of tenders, the same will be opened on the next working day at 1:00 P.M.

5. The competent authority reserves the right to reject all or any bids to the relevant provision of PPRA rules.

6. Eligibility Conditions for Intending Participants are as under.

a) Valid proof of registration with Pakistan Engineering Council for the year 2010.

b) List of qualified technical and non-technical personnel with their Bio-Data including CVs & Pakistan Engineering Council Registration.

c) Details of Development and Non-Development works & services Department carried out during last 3 years with cost and performance certificate/Works orders.

d) List of tools & Plant, Equipment, Machinery etc.  

e) Financial Statement of the Schedule Bank showing the position of Last 3 years transaction with proof of Bank Balance.

Cont: P-2

P-2

7. Attested copy of National Tax number issued by the Income Tax Department and copy of computerized National Identity Card.

8. The undertaking/Affidavit on stamp paper by the firm/contractor to the effect that   “neither the firm/contractor nor its Director/Stakeholders as a whole or as a part of the company/organization have ever been black listed/defaulted with any Government Agency/Department/Organization and also that the information supplied by the firm/contractor is correct”.

9.  Affidavit on stamp paper to the effect that the firm/contractor is not involved in Legislation with any department.

10. Firm/contractor supplier under companies Act with Registration No: if any or status of company giving full details of Director/Proprietor alongwith qualification/experience and copy of memorandum of association.

11. The condition No: 6 given above is not applicable on the tender cost below Rs.2.5 (M).

12. The tenders will be issued after production of Call deposit/earnest money in favour of the undersigned as detail of earnest money noted against each work

13. The Affidavit on stamp paper to the effect that information provided by the Contractors/Suppliers/Firms with the tenders are true and correct to the best of his knowledge.

14. This NIT can be seen on website Government of Sindh for www.sindh.gov.pk.

 EXECUTIVE ENGINEER

    PROVINCIAL HIGHWAYS DIVISION

N’FEROZE @ KHAIRPUR.



Copy forwarded with complements to:

01. The Secretary, information, Technology Department Govt: of Sindh Secreterate No: 06, Karachi with copies of N.I.T and C.D for favour of information and placing them on website of Govt: of Sindh.

02. The Director (CB) Sindh Public Procurement Regularity Authority Karachi Barrick No.8, Sindh Secreteriate No.4-A Court Road Karachi with copies of N.I.T and C.D for favour of information and placing them on website of Govt: of Sindh.

03. The Director Information (Advertisement) Public Relation Department Government of Sindh Block No. 96 Karachi along with 6 spare copies for insertion. He is requested to please that the advertisement may appear in daily KAWISH, Dhartti (Sindh) DAWN & JANG (Urdu) besides other.

a) The advertisement in question is essential.

b) The concerned advertisement has the approval of Governor/ Minister/ Chief Secretary.

c) Advertisement charges for the relevant advertisement shall be let out of the development or Non-development budget for which funds are available, during the current financial year.

04. The Chief Engineer Highways Department Government of Sindh, Hyderabad.

05. The Superintending Engineer, Provincial Highways Circle Sukkur for necessary approval.

06. The Executive Engineer Provincial Highways Division (All) for vides publicity.

07. The Assistant Engineer Provincial Highways Sub-Division (All).

08. The P.A to Minister C&W Department Karachi.

EXECUTIVE ENGINEER

   PROVINCIAL HIGHWAYS DIVISION

N’FEROZE @ KHAIRPUR.

LIST OF WORK

	S.NO
	NAME OF WORK
	ESTIMATE COST (M)
	EARNEST

MONEY
	TENDER

FEE
	TIME ALLOWED

COMPLETION

	1. 
	M/R road from Waris Ghanbhir Pir Mangio to Dur Muhammad Phulpoto Road Mile 0/0-3/0.
	0.400
	8000
	1000
	03 Months

	2. 
	M/R road from Waris Ghanbhir to Pir Mangio Road Mile 1/0-2/0.
	0.500
	10000
	1000
	03 Months

	3. 
	M/R Road Daud Goth to Khedo Goth Road Mile 0/0-1/0.
	0.500
	10000
	1000
	03 Months

	4. 
	M/R road from New N.H way to Ubhri to village Mastoi

(i) Road Mile 0/0-0/6

(ii) Road Mile 0/6-1/4
	0.400

0.400
	8000

8000
	1000

1000
	03 Months

03 Months

	5. 
	M/R road from Baberloi Piryaloi upto Machi Road Mile 1/0-2/0. (Culvert)
	0.100
	2000
	1000
	03 Months

	6. 
	M/R old N.H way to Mumtaz Colony opposite Awami Petrol Pump Road Mile 0/0-2/0.
	1.00
	20000
	1000
	03 Months

	7. 
	M/R Saeed Khan Lakho to village Phullan Khan Lund Road Mile 0/0-2/0.
	0.500
	10000
	1000
	03 Months

	8. 
	M/R old N.H way Civil Hospital Station road to Abdul Latif Solangi Road Mile 0/0-0/4.
	0.500
	10000
	1000
	03 Months

	9. 
	M/R road from Khuhra Ripri 

(i) Road Mile 2/0-3/0

(ii) Road Mile 4/0-5/0

(iii) (Toe Wall) 8/0-9/0
	0.500

0.500

0.500
	10000

10000

10000
	1000

1000

1000
	03 Months

03 Months

03 Months

	10. 
	M/R road from Khuhra Ripri Baharo via Ali Muhammad Saroi Road Mile 2/4-3/4.
	0.500
	10000
	1000
	03 Months

	11. 
	M/R road from Gambat Agra road to Kamal Dero to Khamtia Bridge Road Mile 0/0-5/0.
	0.500
	10000
	1000
	03 Months

	12. 
	M/R Fakirabad to Gambat Road Mile 0/0-0/2.
	0.500
	10000
	1000
	03 Months

	13. 
	M/R road from Mir Ghulam Abbass Talpur to Sono Samtio Road Mile 0/0-1/0.
	0.500
	10000
	1000
	03 Months

	14. 
	M/R Ranipur Sobhodero road Mile 2/0-3/0.
	0.500
	10000
	1000
	03 Months

	15. 
	M/R village Sagyoon to Shehdad Baghat Road Mile 0/0-0/5.
	0.500
	10000
	1000
	03 Months

	16. 
	M/R road from Sagyoon to Allah Dino Bhanbhro Road Mile 0/0-0/2.
	0.500
	10000
	1000
	03 Months

	17. 
	M/R road old N.H way to Gadeji

(i) Road Mile 0/0-0/4

(ii) Road Mile 1/0-1/4
	0.400

0.400
	8000

8000
	1000

1000
	03 Months

03 Months

	18. 
	M/R road from Ranipur Bozdar to village Akram Hingoro Road Mile 0/0-0/4.
	0.500
	10000
	1000
	03 Months

	19. 
	M/R road from Kotdiji Tando Masti to Taj Muhammad Bughti Road Mile 0/0-0/4.
	0.500
	10000
	1000
	03 Months

	20. 
	M/R road from Sorah Chowk to Azzat Machi Road Mile 0/0-1/0.
	0.500
	10000
	1000
	03 Months

	21. 
	M/R road from Kotdiji Drib Mehar Shah to Sono Khan Gopang Road Mile 0/4-1/0.
	0.500
	10000
	1000
	03 Months

	22. 
	M/R old N.H way to Rind Hajana Road Mile 0/0-1/3.
	0.500
	10000
	1000
	03 Months

	23. 
	M/R old N.H way to Rind Hajana Road Mile 1/4-2/3.
	0.500
	10000
	1000
	03 Months

	24. 
	M/R Jhango to Ghous Bux Gaho i/c Culvert Road Mile 0/0-1/0.
	0.500
	10000
	1000
	03 Months

	25. 
	M/R Nangrejo to Talpur Wada Road Mile 0/0-2/0.
	0.500
	10000
	1000
	03 Months

	26. 
	M/R Fakirabad to Allah Wassayo Bhatti Road Mile 0/0-0/2. 
	0.500
	10000
	1000
	03 Months


P-2
	S.NO
	NAME OF WORK
	ESTIMATE COST (M)
	EARNEST

MONEY
	TENDER

FEE
	TIME ALLOWED

COMPLETION

	27. 
	M/R Jiskani Qaim Khan Gopang to Sanjrani road Mile 0/0-1/0.
	0.700
	14000
	1000
	03 Months

	28. 
	M/R Khairpur Tando Masti road to Atta Muhammad Hami Road Mile 0/0-1/4.
	0.500
	10000
	1000
	03 Months

	29. 
	M/R old N.H way to Mithri 

(i) Road Mile 0/0-1/0

(ii) Road Mile 2/0-3/0
	0.500

0.500
	10000

10000
	1000

1000
	03 Months

03 Months

	30. 
	M/R old N.H way to Lal Ji Wandh Road Mile 0/0-0/5.
	0.500
	10000
	1000
	03 Months

	31. 
	M/R Nawabshah Kumb road to Jhango Road Mile 0/0-0/4.
	0.500
	10000
	1000
	03 Months

	32. 
	M/R old N.H way to Lanishan Road Mile 3/0-4/0.
	0.500
	10000
	1000
	03 Months

	33. 
	M/R Choundiko to Pharharo Road Mile 3/0-4/0.
	0.500
	10000
	1000
	03 Months

	34. 
	M/R Nara Gate to Muhammad Yousif Panhyar Road Mile 0/0-1/3.
	0.500
	10000
	1000
	03 Months

	35. 
	Repair of Bally Pantoon Bridge over Nara Canal RD-366 @ Tajjal.
	0.400
	8000
	1000
	03 Months

	36. 
	M/R Bozdar Wada to Dubi Road Mile 3/0-4/0.
	0.500
	10000
	1000
	03 Months

	37. 
	M/R Sui Gas to Setharija road Mile 0/0-4/0.
	0.500
	10000
	1000
	03 Months

	38. 
	M/R Kumb Kot Lalu to Hussain Shah i/c Culvert

(i) Road Mile 0/0-0/5

(ii) Road Mile 1/0-1/4
	0.500

0.500
	10000

10000
	1000

1000
	03 Months

03 Months

	39. 
	M/R N’Feroze to village Syed Chhutal Shah to Hamal Bhanbhro Road Mile 0/0-1/0.
	0.500
	10000
	1000
	03 Months

	40. 
	M/R road from Padiddan Railway Phattak to village Muhammad Rajib Lashari Road Mile 0/0-0/5.
	0.500
	10000
	1000
	03 Months

	41. 
	M/R Paddidan N’Feroze to link road village Haji Mirza Sadar Rajper Road Mile 0/1-5/1.
	0.500
	10000
	1000
	03 Months

	42. 
	M/R Bhiria City Bhiria Road (Bela Wah) Road Mile 1/0-1/4.
	0.500
	10000
	1000
	03 Months

	43. 
	M/R Bhiria City Bhiria road to village Saeed Khan to Saeedpur

(i) Road Mile 2/0-3/0

(ii) Road Mile 3/0-4/0
	0.500

0.500
	10000

10000
	1000

1000
	03 Months

03 Months

	44. 
	M/R Bhiria road to Paddidan road  Road Mile 0/0-2/2
	0.500
	10000
	1000
	03 Months

	45. 
	M/R Halani Tunia Baqa Shah

(i) Road Mile 2/0-3/0

(ii) Road Mile 3/0-4/0
	0.500

0.500
	10000

10000
	1000

1000
	03 Months

03 Months

	46. 
	M/R Halani Muhbat Dero Road Mile 1/0-3/0.
	0.500
	10000
	1000
	03 Months

	47. 
	M/R Bhorti to Palio Khan Mastoi Road Mile 0/2-1/0
	0.500
	10000
	1000
	03 Months

	48. 
	M/R Darbelo to Bagho Dero road Mile 0/0-2/0.
	0.500
	10000
	1000
	03 Months

	49. 
	M/R Kandiaro Tharushah via Achi Masjid road to village Dhani Bux Kalhoro Road Mile 0/0-1/0.
	0.500
	10000
	1000
	03 Months

	50. 
	M/R Kotri Kabir to Mehrabpur Road Mile 1/4-0/3
	0.60
	12000
	1000
	03 Months


P-3
	S.NO
	NAME OF WORK
	ESTIMATE COST (M)
	EARNEST

MONEY
	TENDER

FEE
	TIME ALLOWED

COMPLETION

	51. 
	M/R Mehrabpur Thari road to village Kabil Moujai road 

(i) Road Mile 0/0-1/0

(ii) Road Mile 1/0-2/0
	0.500

0.500
	10000

10000
	1000

1000
	03 Months

03 Months

	52. 
	M/R Mehrabpur to Bachal Bhanbhro

(i) Road Mile 3/0-4/0

(ii) Road Mile 4/0-5/0
	0.500

0.500
	10000

10000
	1000

1000
	03 Months

03 Months

	53. 
	M/R Mehrabpur to Pir Wassan.

(i) Road Mile 0/0-1/0

(ii) Road Mile 1/0-2/0
	0.600

0.600
	12000

12000
	1000

1000
	03 Months

03 Months

	54. 
	M/R Moro Mithiani Road Mile 2/0-3/0.

	0.500
	10000
	1000
	03 Months

	55. 
	M/R Mithiani road to Bachoo Chandio via Gareebo Behan road Mile 0/0-6/0 (Repair of Bridge) (Replacement of Slab 32 Rft Bridge)
	1.00
	20000
	1000
	03 Months

	56. 
	M/R Moro Ghachro road to village Dittal Khan Koraie Road Mile 2/0-2/4


	0.500
	10000
	1000
	03 Months

	57. 
	W/R of road from New N.H way to village Faiz Muhammad Ujjan Mile 0/0-0/7+330’.
	7.00
	140000
	3000
	09 Months

	58. 
	Construction of road from New N.H way to Kamal Goth to Shah Bhangio & Sim Nala Tando Nazar Ali via old Faiz Wah Pull Mile 2/0-3/2.
	9.00
	180000
	3000 
	09 Months

	59. 
	Construction of road from A.G Balouch to Yaqoob Channa Mile 0/5-1/2.
	4.50
	90000
	3000
	09 Months

	60. 
	Construction of road from Khairpur Pir Jo Goth road to Khatt Metla & Fatehpur, Patni Jagirani, Aliabad connect to Ahmedpur road Mile 0/5-1/2.
	4.50
	90000
	3000
	09 Months

	61. 
	Construction of road from Salar Ji Karr Sukkur Pir Jo Goth road Mile 0/5-1/0.
	2.50
	50000
	3000
	09 Months

	62. 
	Construction of Pre-stressed Bridge 130 Rft Therhi Phattak to Kandhra via Wari Goth. 
	13.00
	260000
	3000
	09 Months

	63. 
	Construction of road from Khalifo Muhammad Soomar Metlo Mile 0/0-0/5.
	4.50
	90000
	3000
	09 Months


EXECUTIVE ENGINEER
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