OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION 

N’FEROZE @ KHAIRPUR



NO.TC/G-55/ 07  
 

of 2010              

Dated:   01   /  01     /2010.
TENDERS INVITING NOTICE.
Sealed Tenders on B-I Agreement form for the works as per list attached are invited from the Persons/Suppliers/Contractors/Companies, under PPRA rules 2004 and registered with Pakistan Engineering Council for the year 2010.





The tender’s documents will be issued under PPRA Rules 2004 Computerized National Identity Card of the Persons/Suppliers/Contractors/Companies. The application for purchase of Tender documents should accompany 2% earnest money of the estimated cost as mentioned in the attached list in shape of call deposit from any scheduled Bank of Pakistan duly pledged to the undersigned. Blank tender documents will be issued to the applicant after scrutiny of the application on payment cost of tender. (Not refundable).

	S.N
	Particular
	1st Attempt
	2nd Attempt

	01.
	Date of receipt of application and issuance of tenders upto 1:00 P.M.
	 Upto 

03-02-2010
	Upto

11-02-2010

	02.
	Date of receipt of Tenders & opening (Receipt of tender upto 1:00 P.M).
	Upto 

04-02-2010  
	  Upto 

12-02-2010


· TERMS AND CONDITIONS OF THE TENDERS

1.
Contact documents and other terms and condition can be seen and blank tenders obtained from the office of the undersigned on payment of cost as shown against each work and submission of call deposit of any Scheduled Bank of Pakistan, in the name of undersigned.

2. No conditional tenders will be entertained.

3. The tender will be opened at 1:00 P.M by the committee i.e Superintending Engineer Provincial Highway Circle Sukkur the undersigned and Divisional Accounts Officer in presence of the contractors or their authorized agents who are present at the time. Other terms and conditions can be seen in the office of the undersigned on any working day during working hours.

4. If the undersigned happens to be out of the Head quarter on the date of opening of tenders, the same will be opened on the next working day at 1:00 P.M.

5. The competent authority reserves the right to reject all or any bids to the relevant provision of PPRA rules.

6. Eligibility Conditions for Intending Participants are as under.

a) Valid proof of registration with Pakistan Engineering Council for the year 2010.

b) List of qualified technical and non-technical personnel with their Bio-Data including CVs & Pakistan Engineering Council Registration.

c) Details of Development and Non-Development Public Health Engineering works carried out during last 3 years with cost and performance certificate/Works orders.

d) List of tools & Plant, Equipment, Machinery etc.  

e) Financial Statement of the Schedule Bank showing the position of Last 3 years transaction with proof of Bank Balance.

Cont: P-2

P-2

7. Attested copy of National Tax number issued by the Income Tax Department and copy of computerized National Identity Card.

8. The undertaking/Affidavit on stamp paper by the firm/contractor to the effect that   “neither the firm/contractor nor its Director/Stakeholders as a whole or as a part of the company/organization have ever been black listed/defaulted with any Government Agency/Department/Organization and also that the information supplied by the firm/contractor is correct”.

9.  Affidavit on stamp paper to the effect that the firm/contractor is not involved in Legislation with any department.

10. Firm/contractor supplier under companies Act with Registration No: if any or status of company giving full details of Director/Proprietor alongwith qualification/experience and copy of memorandum of association.

11. The condition No: 6 given above is not applicable on the tender cost below Rs.2.5 (M).

12. The tenders will be issued after production of Call deposit/earnest money in favour of the undersigned as detail of earnest money noted against each work

13. The Affidavit on stamp paper to the effect that information provided by the Contractors/Suppliers/Firms with the tenders are true and correct to the best of his knowledge.

14. This NIT can be seen on website Government of Sindh for www.sindh.gov.pk.
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Copy forwarded with complements to:

01. The Secretary, information, Technology Department Govt: of Sindh Secreterate No: 06, Karachi with copies of N.I.T and C.D for favour of information and placing them on website of Govt: of Sindh.

02. The Director Information (Advertisement) Public Relation Department Government of Sindh Block No. 96 Karachi along with 6 spare copies for insertion. He is requested to please that the advertisement may appear in daily KAWISH, Dhartti (Sindh) DAWN & JANG (Urdu) besides other.

a) The advertisement in question is essential.

b) The concerned advertisement has the approval of Governor/ Minister/ Chief Secretary.

c) Advertisement charges for the relevant advertisement shall be let out of the development or Non-development budget for which funds are available, during the current financial year.

03. The Chief Engineer Highways Department Government of Sindh, Hyderabad.

04. The Superintending Engineer, Provincial Highways Circle Sukkur for necessary approval.

05. The Executive Engineer Provincial Highways Division (All) for vides publicity.

06. The Assistant Engineer Provincial Highways Sub-Division (All).

07. The P.A to Minister C&W Department Karachi.

EXECUTIVE ENGINEER
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LIST OF WORKS 

	S.NO
	NAME OF WORK
	ESTIMATE COST (M)
	Earnest Money
	Tender Fee
	Completion Period

	01.
	Reconditioning of road from Umrani to village Ghulam Mustafa Kandhar via Tunia Pull Mile   0/0-1/6.
	8.00 
	160000/-
	3000/-
	09 Months

	02.
	Reconditioning of road from Central Jail Sukkur to Wadero Mithal Khan Jatoi via Tunia Pull Mile 0/0-2/0. 
	10.00
	200000/-
	3000/-
	09 Months

	03.
	Reconditioning of road from Polic Station to Baberloi By Pass Mile 2/0-1/0.
	10.00
	200000/-
	3000/-
	09 Months

	04.
	W/R road from N.H. Way Ubhri to Tunia Pull via Shaldhani Mile 0/0-1/0
	7.50 
	150000/-
	3000/-
	09 Months

	05.
	Reconditioning of road from village Maliha to village Pir Mangio via village Mitho Shaikh Dongal & Mangia Mile 0/0-2/0.
	10.00
	200000/-
	3000/-
	09 Months

	06.
	W/R of road from Old N.H. Way via Pir Mangio Mile 0/0-1/2.
	8.00 
	160000/-
	3000/-
	09 Months

	07.
	W/R of road from Luqman By Pass to Sarkhi Mori via village Janwari Mile 0/0-0/6.
	7.50 
	150000/-
	3000/-
	09 Months

	08.
	W/R of road Therhi Phatak to Kandhra via Wari Goth Mile 1/4-2/4.
	7.50 
	150000/-
	3000/-
	09 Months

	09.
	W/R of road from Baberloi Pir Jo Goth road to Nihal Khan Khorkhani to connect Younis Khorkhani upto Pir Mangio By Pass Mile 0/0-2/0.
	15.00 
	300000/-
	3000/-
	09 Months

	10.
	Reconditioning of road Mitho Mari Faiz Wah to Tando Masti Mile 0/0-2/0.
	15.00 
	300000/-
	3000/-
	09 Months

	11.
	Reconditioning of road Sail Pull to Shah Bhangio Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months

	12.
	Reconditioning of road Allah Wasayo Jalbani to Allahyar Rabani Mile 0/0-1/2.
	7.50 
	150000/-
	3000/-
	09 Months

	13.
	Reconditioning of road from Mang Hajan Shah road to A.J Baloch road Mile 0/0-2/0.
	15.00 
	300000/-
	3000/-
	09 Months

	14.
	Construction of road from Village Qatab Phulpoto Jatoi Jiand Gadai Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months

	15.
	Construction of road from N.H. Way Pirano Naich and Wadero Khadim Tunio Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months

	16.
	Construction of road from N.H. Way to Shaikh Satha and Shambhani Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months

	17.
	Construction of road N.H. Way to Dargha Abdullah Shah Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months

	18.
	Construction of road from Luqman Naka to village Siming Channa Mile 0/0-0/5.
	4.50
	90000/-
	3000/-
	09 Months

	19.
	Construction of road from Internal Daud Goth Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months

	20.
	Construction of road from National Highway Khanpur village Ali Muhammad Shaikh Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months

	21.
	Construction of road from Dargah Sharif Shah Bangio Internal roads Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months

	22.
	Construction of road from Mangan Wari to village Kood Maitlo Mile 0/0-1/0.
	7.00
	140000/-
	3000/-
	09 Months

	23.
	Construction of road from Ahmed Pur road to Fateh Muhammad Jagirani Mile 0/0-1/0.
	7.00
	140000/-
	3000/-
	09 Months

	24.
	Construction of road from village Soomar Jalbani to village Khalifo Ramzan to Mangi Pull Deh Mangi Mile 0/0-1/0.
	7.00
	140000/-
	3000/-
	09 Months

	25.
	Construction of road Dur Muhammad Solangi to village Ali Muran Jagirani I/c 20 Span Bridge Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months

	26.
	Construction of road Ali Hyder Jalbani to Imdad Janwary Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months

	27.
	Construction of Khairpur Machi road to Ahmedpur Manghwari road Mile 0/0-1/0.
	7.50 
	150000/-
	3000/-
	09 Months


P-2 

	S.NO
	NAME OF WORK
	ESTIMATE COST (M)
	Earnest Money
	Tender Fee
	Completion Period

	28.
	Construction of road Lakha Kandiyari (Kondayari road) to Village Zanwar Khair Mohamamd Lashari Via Haji Allah Wadhayo Bhanbhan Mile 0/0-1/0.
	7.00
	140000/-
	3000/-
	09 Months

	29.
	Bhango Pholare road (Ameer Poto) to Village Ghulam Rasool Janwari Via Kamalo Bhango Haji Murad Burdi pir Bux Jarper & Kalhora Village Mile 0/0-1/0.
	7.00
	140000/-
	3000/-
	09 Months

	30.
	Construction of road NHA Via Mehar Shah Main Drain up to Wada Mehesar Road Mile 0/0-1/0.
	7.00
	140000/-
	3000/-
	09 Months

	31.
	Construction of road Ghulam Mohammad Shaikh to Village Ghulam Nabi Johoodhi Via Khadim Kharal Mile 0/0-1/0.
	7.00
	140000/-
	3000/-
	09 Months

	32.
	Construction of road from Khuhra Kamal Dero road to Muhammad Ismail via Gullo Wahan Mile 0/0-1/0.
	7.00
	140000/-
	3000/-
	09 Months

	33.
	Construction of road from Mir Wah Canal near Lashari village towards Manghi Khan Katohar Mile 0/0-0/6. 
	6.00
	120000/-
	3000/-
	09 Months

	34.
	Construction of road from Vengus Phulpoto to Rabnawaz Phulpoto to Kareem Bux Katohar Mile 0/5-1/2.
	4.50
	90000/-
	3000/-
	09 Months

	35.
	Construction of road from Mian Khan to Palheja Mile 0/5-1/2. 
	4.50
	90000/-
	3000/-
	09 Months

	36.
	Construction of road from Khairpur Machi road to Internal road Lal Bux Maitlo via Pir Hothi Nothi Road Mile 0/0-0/5.
	4.50
	90000/-
	3000/-
	09 Months

	37.
	Construction of road from Juma Matila to Dargah Pir Hothi Nothi Mile 0/5-1/2.
	4.50
	90000/-
	3000/-
	09 Months

	38.
	Construction of road from Mithal Jagirani to Gul Muhammad Shaikh Mile 0/5-0/7+330’.
	2.50
	50000/-
	3000/-
	06 Months

	39.
	Construction of road from Daro Saddique Kurio (Kalhora to Jevan Jodh) Mile 0/5-0/7+330’.
	2.50
	50000/-
	3000/-
	06 Months

	40.
	Construction of raod from Nabi Shah Saidi link Khemtia village Mile 0/5-0/7+330’.
	2.50
	50000/-
	3000/-
	06 Months

	41.
	Construction of road from New N.H way to village Natho Khan Junejo & Soomar Khan Junejo Mile 0/5-1/2.
	4.50
	90000/-
	3000/-
	09 Months

	42.
	Construction of road from village Badai Solangi via Drighpur to Mian Road Mile 0/5-1/0.
	2.50
	50000/-
	3000/-
	06 Months

	43.
	Construction of road from New N.H way opposite Nizamani to village Muzafar Hussain Shah Mile 0/5-1/0.
	3.00
	60000/-
	3000/-
	06 Months

	44.
	Construction of road from New N.H way to Kamal Goth to Shah Bhango & Sim Nala Tando Nazar Ali via old Pull Faiz Wah Mile 0/5-1/5.
	7.00
	140000/-
	3000/-
	09 Months

	45.
	Reconditioning of road from Khairpur Machi road to Kamal Jaagirani Mile 0/5-1/5.
	7.00
	140000/-
	3000/-
	09 Months

	46.
	W/R of road from Therhi Pull old N.H way to New N.H way via Baigmagi Pallah Mile 1/4-2/4.
	7.00
	140000/-
	3000/-
	09 Months

	47.
	W/R of road from Therhi Pull old N.H way to New N.H way via Baigmagi Pallah Mile 11/0-10/0.
	7.00
	140000/-
	3000/-
	09 Months
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