OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION LARKANA.

No. TC/G-55 / 

 / of 2010 

Larkana dated:  

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested persons / suppliers / contractors / companies / firms on B-I Form for procurement of the following works.

LIST OF WORKS ATTACHED

1.
The intended participants can purchase the tenders on payment of tender fee for each work upto 30.03.2010 during office hours on production of Call Deposit. No tender will be entertained without Call Deposit. 

2.         The tenders will be received on 30.03.2010 upto @ 1.00 P.M and will be opened on same day @ 2.00 P.M in the presence of Superintending   Engineer, Provincial Highway Circle, Sukkur / Divisional Accounts Officer Provincial Highway Division Larkana and the undersigned as committee members intending contractors who wish to be present on the occasion or their representatives. If tenders are not responded, then the same will be issued and opened on following dates shown as under:-

SCHEDULE OF UN-RESPONDED TENDERS


Date of issue


Date of opening




2nd: 05.04.2010


05.04.2010 (2.00 P.M)







3rd: 12.04.2010


12.04.2010 (2.00 P.M)




3.
Eligibility conditions for intending participants under PPRA 2004 are as under:-

i.   Registration with Pakistan Engineering Council in the relevant field of specialization

     of work and to the extent of tender amount of each work. 

ii.   Bio data of Engineers and technical staff working with the firm. 

iii.   Documentary evidence of works executed / works in progress and certificate of  

        satisfactory completion of works by the employees.  

iv.    List of works in progress indicating cost of each work and copy of letter of award of 

        work / work orders. 


v.     List of machinery and equipment available with documentary evidence of its 

        ownership certificates of Bank showing credit worthiness alongwith Bank statement. 

4.
Registration with Income Tax department (NTN Certificates) and copy of N.I.C. 

5.
Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the department. 

6.
The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the undersigned. 

7.
Affidavit to the effect that the Firm / Contractor have not been black listed previously by any executing agency. 

8.
Affidavit with effect that all documents / particulars / information furnished are true and correct.      

9.
In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith Power of Attorney.  In case of being soled proprietors such undertaking on affidavit be furnished. 

10.
The competent authority reserve the right to reject any or all the tenders in accordance with  PPRA rules 2004. 

11.
Conditional tender will not be entertained. 

12.
List of works also can be seen on Government of Sindh web.site.www.sindh.gov.pk. 








        Executive Engineer,








Provincial Highway Division 








   
    Larkana.

P/2

Copy forwarded with compliments to the:-

1.
Chief Engineer, Highways Department Government of Sindh Hyderabad for favour of information.

2.
Superintending Engineer, Provincial Highway Circle Sukkur for favour of information and approval.

3.
Copy to Secretary, I.T Department Government of Sindh new Secretariat 1st: Floor Karachi. He is requested kindly to allow our list of works on Government of Sindh web site as per policy under PPRA 2004.

4.
Director Information Public Relation Deptt: (Advertisement) Block No.96 Sindh Karachi alongwith six (6) spare copies for publication in one insertion in leading news papers English,  Urdu and Sindhi.

5.
Assistant Engineers (all) under Provincial Highway Division Larkana for information and wide publicity and preparing estimates before issue date of Tenders.

6.
Divisional Head Clerk/Head Draftsman for information.

7.
Copy to Notice Board.








        Executive Engineer,








Provincial Highway Division 

[2-NIT letter]






   
    Larkana.
LIST OF WORKS

	Sr: / ADP No:
	Name of work
	Estimated / Tender Cost
	Earnest money
	Tender fee
	Time allow: for completion



	01/683


	Construction of road from Kamber Shahdadkot to Dargah Hakim Shah Bahram mile:0/2-0/4


	1.800
	36,000/=
	1500/=
	06 months



	02/739


	Construction of C.C Drains to road from Kamber to Waggan (Waggan Town) mile:6/4-6/6


	0.500
	10,000/=
	750/=
	03 months



	03/-
	Construction of approach road from Indus Highway to village Darya Khan Mugheri via Andhani connecting Kamber Khairpur Jooso road mile:2/0-2/0+500’.


	0.700
	14,000/=
	750/=
	04 months



	04/691
	Construction of Pipe Culverts 18” dia Pipe along construction of road from Phulpota No.I to Khuda Bux Phulpto mile: 0/0-0/1. 


	0.050
	1,000/=
	300/=
	02 months



	05/-

	Repair slab of Pre-stressed Bridge over Dadu Canal Naudero Burrira road @mile:0/5 


	0.500
	10,000/=
	750/=
	03 months



	06/-
	Reconstruction of 6’ Rft: and 3’ Rft: Span Culverts @mile:1/2 of Larkana Mirokhan road mile: 


	0.500
	10,000/=
	750/=
	03 months



	07/-
	Re-decking of slab over Janat Shakh and Sim Shakh of Ratodero Sher Muhammad Thahim road  


	0.500
	10,000/=
	750/=
	03 months



	08/-
	Reconstruction of damage Bridge @mile:2/4 of Larkana Kamber road @point 1/0 to village Mian Shahal Muhammad Kalhoro road along Ghar Canal.


	0.500
	10,000/=
	750/=
	03 months



	09/-
	Repair of approach of Dadu Canal Bridge @mile:0/5 along Naudero Burrira road Phulpota No.I


	0.500
	10,000/=
	750/=
	03 months



	10/-
	Repair of approach slab and Raising of Retaining wall @mile:0/2 along Ghar Canal to village Khedkar road.


	0.500
	10,000/=
	750/=
	03 months



	11/-
	M&R Mehrabpur to Earther Regulator road mile:0/0-1/1 (in portions)
	2.00
	40,00/=
	1500/=
	03 months



	12/-
	Repair of approach of Bridge over Rice Canal along Larkana Rasheed Waggan road @mile:1/0 (in portions)


	0.500
	10,000/=
	750/=
	03 months



	13/-
	M&R road from Kamber to Drigh road mile:2/0-2/6 (in portions)
	0.500


	10,000/=
	750/=
	03 months



	14/-
	M&R road from Mirokhan Arzi Bhutto road mile:0/4-1/1 (in portions)
	0.500


	10,000/=
	750/=
	03 months



	15/-
	M&R road from Mirokhan Arzi Bhutto road mile:1/1-1/6 (in portions)
	0.500


	10,000/=
	750/=
	03 months



	16/-
	M&R road from Mirokhan Arzi Bhutto road mile:1/6-2/2 (in portions)
	0.500


	10,000/=
	750/=
	03 months



	17/-
	M&R road from Mirokhan Arzi Bhutto road mile:2/2-2/6 (in portions)
	0.400


	8,000/=
	750/=
	03 months



	18/-
	Re-decking of slab along road from Mirokhan Arzi Bhutto road @mile:0/4-6/0
	0.400


	8,000/=
	750/=
	03 months



	19/-
	M&R road from Mirokhan to Lohi Pull via Kot Lahori mile: 0/0-1/0 (in portions)
	0.500


	10,000/=
	750/=
	03 months




P/2

	Sr: / ADP No:
	Name of work
	Estimated / Tender Cost
	Earnest money
	Tender fee
	Time allow: for completion



	20/-
	M&R road from Mirokhan to Lohi Pull via Kot Lahori mile: 1/0-2/0 (in portions)
	0.500


	10,000/=
	750/=
	03 months



	21/-
	M&R road from Waggan to Warah road Lalu Pechoha Garhi Kartia mile:3/0-4/0     (in portions)
	0.500
	10,000/=
	750/=
	03 months



	22/-
	M&R road from Waggan to Warah road Lalu Pechoha Garhi Kartia mile:5/0-6/0     (in portions)
	0.500
	10,000/=
	750/=
	03 months



	23/-
	Repair / Re-decking of slab over Rice Canal along road from Badeh to Nasirabad @mile:7/0


	0.250
	5,000/=
	750/=
	03 months



	24/-
	M&R road from Jani Bund to Hatim Sohu to Thariri Hajran mile:0/0-1/0 (in portions) 


	0.500
	10,000/=
	750/=
	03 months



	25/-
	M&R road from Jani Bund to Hatim Sohu to Thariri Hajran mile:1/0-/0 (in portions) 


	0.500
	10,000/=
	750/=
	03 months



	26/-
	Construction of 20’ Rft: Bridge over Sim Nala along Airport road @mile:1/2 to village Jalab Jatoi  (i/c 200’ Rft: R/wall)

	2.000
	40,000/=
	3000/=
	06 months



	27/-
	Construction of Retaining wall (300’ Rtf:) along Larkana Mirokhan road @mile:2/0.

	0.500
	10,000/=
	750/=
	03 months



	28/-
	M&R Sadudero Koreja road mile:0/0-4/2 (in portions)

	1.000
	20,000/=
	1500/=
	03 months



	29/-
	Construction of Pipe Culvert 18” dia (02 Nos:) along Sehwaani Sarak to Jumo Chandio road mile:0/0-1/0

	0.100
	2,000/=
	300/=
	03 months



	30/-
	M&R of Mirpur Bhutto to village Salar mile:0/0-1/0 (in portions) 


	0.500
	10,000/=
	300/=
	03 months



	31/-
	M&R of Larkana Mirokhan road     mile:2/0-4/0 (in portions) 


	0.500
	10,000/=
	300/=
	03 months



	32/-
	M&R of Larkana Mirokhan road     mile:6/0-8/0 (in portions) 


	0.500
	10,000/=
	300/=
	03 months












Executive Engineer,








     Provincial Highway Division









          Larkana


