OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION LARKANA.

No. TC/G-55 / 

 / of 2010 

Larkana dated:  

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested persons / suppliers / contractors / companies / firms on B-I Form for procurement of the following works.

LIST OF WORKS ATTACHED

1.
The intended participants can purchase the tenders on payment of tender fee for each work upto 25.02.2010 during office hours on production of Call Deposit. No tender will be entertained without Call Deposit. 

2.         The tenders will be received on 26.02.2010 upto @ 1.00 P.M and will be opened on same day @ 2.00 P.M in the presence of Superintending   Engineer, Provincial Highway Circle, Sukkur / Divisional Accounts Officer Provincial Highway Division Larkana and the undersigned as committee members intending contractors who wish to be present on the occasion or their representatives. If tenders are not responded, then the same will be issued and opened on following dates shown as under:-

SCHEDULE OF UN-RESPONDED TENDERS


Date of issue


Date of opening




2nd: 05.03.2010


06.03.2010



3rd: 12.03.2010


13.03.2010
3.
Eligibility conditions for intending participants under PPRA 2004 are as under:-

i.   Registration with Pakistan Engineering Council in the relevant field of specialization

     of work and to the extent of tender amount of each work. 

ii.   Bio data of Engineers and technical staff working with the firm. 

iii.   Documentary evidence of works executed / works in progress and certificate of  

        satisfactory completion of works by the employees.  

iv.    List of works in progress indicating cost of each work and copy of letter of award of 

        work / work orders. 


v.     List of machinery and equipment available with documentary evidence of its 

        ownership certificates of Bank showing credit worthiness alongwith Bank statement. 

4.
Registration with Income Tax department (NTN Certificates) and copy of N.I.C. 

5.
Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the department. 

6.
The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the undersigned. 

7.
Affidavit to the effect that the Firm / Contractor have not been black listed previously by any executing agency. 

8.
Affidavit with effect that all documents / particulars / information furnished are true and correct.      

9.
In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith Power of Attorney.  In case of being soled proprietors such undertaking on affidavit be furnished. 

10.
The competent authority reserve the right to reject any or all the tenders in accordance with  PPRA rules 2004. 

11.
Conditional tender will not be entertained. 

12.
List of works also can be seen on Government of Sindh web.site.www.sindh.gov.pk. 








        Executive Engineer,








Provincial Highway Division 








   
    Larkana.

P/2

Copy forwarded with compliments to the:-

1.
Chief Engineer, Highways Department Government of Sindh Hyderabad for favour of information.

2.
Superintending Engineer, Provincial Highway Circle Sukkur for favour of information and approval.

3.
Copy to Secretary, I.T Department Government of Sindh new Secretariat 1st: Floor Karachi. He is requested kindly to allow our list of works on Government of Sindh web site as per policy under PPRA 2004.

4.
Director Information Public Relation Deptt: (Advertisement) Block No.96 Sindh Karachi alongwith six (6) spare copies for publication in one insertion in leading news papers English, Urdu and Sindhi.
5.
Assistant Engineers (all) under Provincial Highway Division Larkana for information and wide publicity and preparing estimates before issue date of Tenders.

6.
Divisional Head Clerk/Head Draftsman for information.

7.
Copy to Notice Board.








        Executive Engineer,








Provincial Highway Division 

[2-NIT letter]






   
    Larkana.
LIST OF WORKS

	Sr: / ADP  No: 
	Name of work
	Estimated / Tender Cost
	Earnest money
	Tender fee
	Time allow: for completion



	01/664


	Construction of 10’ft; span bridge (1 No) along road from Bhand Chowk to village Chango via Sabo Kalhoro  @ mile: 0/4

 
	0.900
	18,000/=
	1500/=
	06 months



	02/-
	Construction of 3’FT: Span Culvert along road from Shahdadkot Garhi Khairo to village Beg Muhammad Bhurgeri @mile:0/3

 
	0.140
	2,800/=
	500/=
	03 months



	03/-
	Construction of Pipe Culvert 18” dia (3 Nos) along road from Kamber Drigh road to village Ali Asghar Channa @ mile: 0/0-0/5

 
	0.140
	2,800/=
	500/=
	03 months



	04/-
	Construction of 18” dia Pipe (3 Nos) along road from Shahdadkot Garhi Khairo Sanjar Bhatti village Hussain Brohi  mile: 0/0-0/5

 
	0.140
	2,800/=
	500/=
	03 months



	05/-
	Construction of Retaining Wall 400’Rft: (In Portions) along road from Warah Gaji Khuhawar to village Gahi Khan Malano mile: 0/0-0/5

 
	0.80
	16000/=
	1500/=
	06 months



	06/-
	Construction of Retaining Wall 500’Rft: (In portion)along road from P.P.L Gas Field to Jamia Masjid Gabidero  mile: 0/0 – 0/5


	1.00
	20,000/=
	500/=
	06 months



	07/-
	Construction of 18” dia Pipe (02 Nos:) along road from Bhand Chowk to village Chango via Sabo Kalhoro @mile: 1/6 
	0.050
	1000/=
	300/=
	03 months



	08/-
	Construction of Retaining Wall 300’ Rft: along road from village Vaka Bus Stop to village Kalhoro @mile:0/0-1/5 (in portions) 
	0.500
	10,000/=
	750/=
	06 months



	09/-
	Construction of road from Mirokhan Arzi Bhutto to Terhanpur mile: 0/4-0/6 
	1.800
	36,000/=
	3000/=
	06 months



	10/-
	Construction of road from Lohi Pull Shahdadkot road to village Nabi Bux Mastoi mile:0/4-0/5 
	0.900
	18,000/=
	1500/=
	06 months



	11/-
	Construction of 18” dia Pipe Culvert (01 No:) along road from Lohi Pull Shahdadkot road to village Nabi Bux Mastoi @mile:0/2 
	0.050
	1,000/=
	300/=
	03 months



	12/-
	Construction of 18” dia Pipe Culvert (02 No:s) along road from Sujawal Mirokhan road to village Bhai Khan mile:0/6-1/0 
	0.100
	2,000/=
	500/=
	03 months



	13/665
	Construction of R/Wall 300 Rft: along road from Kamber to Sujawal via Mirokhan @ mile: 12/1

 
	0.500
	10,000/=
	750/=
	06 months



	14/-
	Construction of 6’-0Rspan culvert (1No) along road from Kamber to Sujawal via Mirokhan @ mile: 6/4 
	0.500
	10,000/=
	750/=
	06 months



	15/-
	Extension & Redecking of 6’-0 Span Culvert along road from Thoof Chosul to Bhand Chowk@ mile: 4/4
	0.400
	8000/=
	750/=
	06 months



	16/667
	Construction of Retaining wall 1000’Rft: Along construction of road from Banguldero Lashari road to village Koro Khan Labano  mile: 0/0-1/2.

 
	1.400
	28,000/=
	1500/=
	06 months

	17/-
	Construction of  road from Larkana Akil road to village Masoo Hub from Kumbhar Masque to Disposal and Wazir Detho House, Ghulam Sarwar Mirani House i/c Madina CNG Sohu Muhalla  mile:0/0-1/0 (PART-B)

 
	1.500
	30,000/=
	1500/=
	06 months




P/2

	Sr: / ADP No:
	Name of work
	Estimated / Tender Cost
	Earnest money
	Tender fee
	Time allow: for completion



	18/-
	Construction of Retaining Wall 55’Rft: along Bakrani Gerello road to village Fakir Muhammad Chandio  mile:0/0-0/3. 


	0.100
	2000/=
	500/=
	03 months



	19/-
	Construction of Retaining Wall 400’Rft: along Construction of road from Rice Canal Badeh Bridge to village Panihar road mile:0/0-0/1.


	1.00
	20,000/=
	1500/=
	06 months



	20/-
	Construction of approach road to School of Zakiro Mahesar Jamsheed Jatoi Chowk mile:0/0-0/3 (i/c Retaining wall 100’ Rft:)


	0.600
	12,000/=
	750/=
	06 months

	21/-
	Construction of 200’Rft: Retaining Wall along Construction of road from Channa Bridge Dhing Wara  Siyal mile:0/0-0/1.


	1.00
	20,000/=
	1500/=
	06 months



	22/-
	Construction of Retaining Wall 570’Rft: along Construction of road from Sanhari Regulator to village Ahsan Wahan to Budho Wahan  mile:0/0-1/0.


	1.00
	20,000/=
	1500/=
	06 months



	23/-
	Construction of Retaining Wall 450’Rft: along Construction of road from Bakrani Station to village Mirza Abro mile:0/0-0/5


	1.00
	20,000/=
	1500/=
	06 months



	24/-
	Construction of 3ft: span Culvert and 12” Dia Pipe 12 Nos along Construction of road from Larkana Moen-Jo-Daro road to Karia Shaikh  mile:0/0-1/0.


	0.400
	8000/=
	750/=
	06 months



	25/-
	Construction of 700’Rft: Retaining Wall along Saeedo Bridge to village Ali Mardan Shah  mile:0/0-0/2 


	1.500
	30,000/=
	1500/=
	06months



	26/-
	Construction of 3’ft: span Culvert & 1’ Dia Pipe Culvert along Construction of road from Sher Mohammad Mahri to Daragha Gul Mohammad Shah  mile:0/0-0/6


	0.250
	5000/=
	500/=
	03 months



	27/684
	Construction of 6’ft: Span Culvert (1No) and 12” Dia Pipe Culvert 03 No. along W/R of road from Banguldero Lashari road  mile: 0/0-1/0 i/c Re-dekcking of 3’ft Span Culvert Slab (02 Nos) (i/c 300’ Rft: Retaining wall)

 
	1.00
	20,000/=
	1500/=
	06 months



	28/-
	Construction of 18” dia Pipe Culverts (02 Nos:) along W/R of Banguldero Lashari road  mile: 0/0-0/3

 
	0.080
	1,600/=
	500/=
	03 months



	29/689
	Construction of 3.0’ft: Span Culvert @mile:1/7 & 700 Rft: Retaiing Wall @mile:1/5–1/7 along road from Sujawal Garhi Khairo road to village Muhammad Hayat Gopang 
	1.500
	30,000/=
	1500/=
	06 months



	30/690
	Construction of Retaining Wall 180’Rft: along W/R of road from Motorway to Wassayo Bhutto to Jumo Agham @ mile:1/1 


	0.300
	6000/=
	750/=
	06 months



	31/-
	Re-construction of 3’ft: span Culvert along W/R of Mitho Khuhro Taggar Moria Fakir via Paroo Bhutto road @ mile:0/4 


	0.150
	3000/=
	500/=
	03 months



	32/-
	Construction of 3’ft: span Culvert (02 Nos) along Ismail Narejo road to village Mahram Machi road  mile:0/0-0/6 


	0.200
	4000/=
	500/=
	03 months



	33/-
	Constt: of 18’ Dia Pipe Culvert 04 Nos: along Construction of road from Gulsher Gopang to Pitaffi village mile: 0/0-0/4 


	0.200
	4000/=
	500/=
	03 months




P/3

	Sr: / ADP No:
	Name of work
	Estimated / Tender Cost
	Earnest money
	Tender fee
	Time allow: for completion



	34/-
	Re-decking of Slab 4’ft: Span Culvert W/R of Ratodero Muhammadpur road @mile: 5/2 


	0.200
	4000/=
	500/=
	03 months



	35/-
	Re-decking of Slab 18’Rft: Bridge (02 Span each 9ft) along Reconditioning of road from Ratodero Muhammadpur road to village Kamal Kahn Chandio mile: 0/0-0/1 


	0.700
	14000/=
	1500/=
	06months



	36/-
	Construction of 12’Dia Pipe Culvert 1Noalong road from Thango Bozdar Rasool Bux Samejo  mile: 0/0-0/5 


	0.030
	600/=
	300/=
	03 months



	37/-
	Construction of Retaining wall 1200’ Rft: along Construction of road from Khati Kalhoro and approach of Khuda Bux Phulpoto mile:0/0-0/4+330’ 


	1.500
	30,000/=
	1500/=
	06 months



	38/-
	Construction of Retaining wall 200’ Rft: along Construction of road from Pir Musafir @ village Ali Jan Rati to Dhinganio Mahesar @mile:0/0-0/3 


	0.400
	8,000/=
	750/=
	06 months



	39/-
	Construction of Re-decking of slab 12’ Rft: Bridge along Reconditioning of road Shikarpur road to village Thalho Ghangharo road mile:0/0-0/7 (i/c 1000’ Rft: Retaining wall)


	1.500
	30,000/=
	1500/=
	06 months



	40/-
	Construction of Retaining Wall 400’ Rft: along Construction of road from Gulsher Gopang to Saidodero to Koreja Pitaffi road mile:0/0-1/6


	0.500
	10,000/=
	750/=
	06 months



	41/-
	Construction of Retaining Wall 200’ Rft: and Cosntt: of 3’ ft: Span Culver and 18” dia Pipe (03 Nos:) along Construction of road from Khuda Bux Phulpoto to Shahmir Khan Dahani via Khan Shaikh mile:1/0-1/1


	0.800
	16,000/=
	1500/=
	06 months

	42/-
	Construction of 300’ Rft: Retaining Wall along W/R Naudero Shahani via Nusrat Railway Station road mile:0/0-0/2
	0.800
	18,000/=
	1500/=
	06 months

	43/-
	Raising of Compound Wall along Construction of road from Phulpota Eid Gah to Pir Bod Ali Shah Bukhari via village Phulpota No.1 (i/c C.C Block and Compund Wall to Grave Yard) mile: 0/0-1/0 
	0.300
	6,000/=
	750/=
	03 months

	44/-
	Construction of R/Wall 220Rft: (In portions) & 3.0’ Span Culvert (1No) along road from city Shahdadkot to Quboo Saeed Khan along with sim Drain via Seelra and Brohi village Bye Pass road Shahdadkot  mile: 1/0 – 2/0 .

 
	0.500
	10,000/=
	750/=
	06 months



	45/-
	Constt: of 18’ dia pipe (02 Nos) along road from Tar Mathayon to Ali Abad Chowk Janvri via Daim Khan Brohi and Ali Hassan Brohi mile: 1/0 – 2/0


	0.100
	2000/=
	500/=
	03 months




P/4
	Sr: / ADP No.
	Name of work
	Estimated / Tender Cost
	Earnest money
	Tender fee
	Time allow: for completion



	46/691
	Construction of Retaining 150’ Rft: along road from Pir Musafir road to Qurban Umrani @mile:0/0-0/2
	0.300
	6,000/=
	750/=
	06 months



	47/-
	Construction of Retaining Wall 650’Rft: along Construction of road from Phulpota No.I to Khuda Bux Phulpoto mile:0/0-0/1

 
	1.500
	30,000/=
	1500/=
	06 months



	48/-
	Repair of road Rollar No 790 (Shahzor)
	0.100
	2000/=
	500/=
	02 months



	49/974
	ADP NO. 974
Construction of 600Rft Retaining wall along road from Karim Khan to Niazal Magsi @ mile: 0/6 – 1/0 (in portion)


	1.25
	25000/=
	1500/=
	06 months



	50/1056
	ADP NO. 1056

Construction of  3’ft: Span Culvert 2Nos: and 18” Dia Pipe Culvert 02 Nos: along Construction of road from Badeh to Radhan village via Seehar Railway Station along Sehwani Sarak roado mile: 4/0-5/0


	0.400
	8000/=
	750/=
	06 months



	51/1058
	ADP NO. 1058

Construction of 3’ft: Span Culvert 1No along Construction of road from Sanhari village to Gulan Shaikh via Grave Yard Faziullah Abbasi  mile: 0/0-1/0

 
	0.150
	3000/=
	500/=
	03 months



	52/-
	Construction of 3’ ft: Span Culvert & Pipe Culvert 05 Nos: along Construction of road from Heesab Chandio to Motan Machi mile:1/0-2/0 
	0.400
	8,000/=
	750/=
	03 months

	53/-
	M&R Larkana Naudero road to village Koreja road mile:0/0-4/2 (in portions)
	1.00
	20,000/=
	1500/=
	06 months

	54/-
	Construction of 6’ Span Culvert along M&R Mirpur Bhutto to village Sallar mile:0/0-1/0 (i/c approach)
	0.500


	10,000/=
	750/=
	03 months


