OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION LARKANA.

No. TC/G-55 / 

 / of 2010 

Larkana dated:  

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested persons / suppliers / contractors / companies / firms on B-I Form for procurement of the following works.

LIST OF WORKS ATTACHED

1.
The intended participants can purchase the tenders on payment of tender fee for each work upto 17.02.2010 during office hours on production of Call Deposit. No tender will be entertained without Call Deposit. 

2.         The tenders will be received on 18.02.2010 upto @ 1.00 P.M and will be opened on same day @ 2.00 P.M in the presence of Superintending   Engineer, Provincial Highway Circle, Sukkur / Divisional Accounts Officer Provincial Highway Division Larkana and the undersigned as committee members intending contractors who wish to be present on the occasion or their representatives. If tenders are not responded, then the same will be issued and opened on following dates shown as under:-

SCHEDULE OF UN-RESPONDED TENDERS


Date of issue


Date of opening




2nd: 25.02.2010


26.02.2010



3rd: 05.03.2010


06.03.2010
3.
Eligibility conditions for intending participants under PPRA 2004 are as under:-

i.   Registration with Pakistan Engineering Council in the relevant field of specialization

     of work and to the extent of tender amount of each work. 

ii.   Bio data of Engineers and technical staff working with the firm. 

iii.   Documentary evidence of works executed / works in progress and certificate of  

        satisfactory completion of works by the employees.  

iv.    List of works in progress indicating cost of each work and copy of letter of award of 

        work / work orders. 


v.     List of machinery and equipment available with documentary evidence of its 

        ownership certificates of Bank showing credit worthiness alongwith Bank statement. 

4.
Registration with Income Tax department (NTN Certificates) and copy of N.I.C. 

5.
Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the department. 

6.
The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the undersigned. 

7.
Affidavit to the effect that the Firm / Contractor have not been black listed previously by any executing agency. 

8.
Affidavit with effect that all documents / particulars / information furnished are true and correct.      

9.
In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith Power of Attorney.  In case of being soled proprietors such undertaking on affidavit be furnished. 

10.
The competent authority reserve the right to reject any or all the tenders in accordance with  PPRA rules 2004. 

11.
Conditional tender will not be entertained. 

12.
List of works also can be seen on Government of Sindh web.site.www.sindh.gov.pk. 








        Executive Engineer,








Provincial Highway Division 








   
    Larkana.

P/2

Copy forwarded with compliments to the:-

1.
Chief Engineer, Highways Department Government of Sindh Hyderabad for favour of information.

2.
Superintending Engineer, Provincial Highway Circle Sukkur for favour of information and approval.

3.
Copy to Secretary, I.T Department Government of Sindh new Secretariat 1st: Floor Karachi. He is requested kindly to allow our list of works on Government of Sindh web site as per policy under PPRA 2004.

4.
Director Information Public Relation Deptt: (Advertisement) Block No.96 Sindh Karachi alongwith six (6) spare copies for publication in one insertion in leading news papers English / Urdu and Sindh.

5.
Assistant Engineers (all) under Provincial Highway Division Larkana for information and wide publicity and preparing estimates before issue date of Tenders.

6.
Divisional Head Clerk/Head Draftsman for information.

7.
Copy to Notice Board.








        Executive Engineer,








Provincial Highway Division 

[2-NIT letter]






   
    Larkana.
LIST OF WORKS

	Sr: / ADP No:
	Name of work
	Estimated / Tender Cost
	Earnest money
	Tender fee
	Time allow: for completion



	01/664
	Construction of road from Girls School Lalu Ranwk via Qazi Muhalla to Syed Vilayat Shah mile: 0/0-0/5   


	4.500
	90,000/=
	3000/=
	12months



	02/-
	Construction of road from Gabidero road to village Soomar Khan Burriro mile: 0/0-0/5.
	4.500
	90,000/=
	3000/=
	12 months



	03/-
	Construction of road from Nasirabad Gaji Khuhawar road to Fateh Ali Phulpoto  mile: 1/2-1/5 (i/c 200’ Rft: Retaining Wall) @mile:0/0-1/5

 
	3.00
	60,000/=
	3000/=
	12 months



	04/667
	Construction of road from Rice Canal Badeh to village Panihar mile:1/0-1/4.


	3.500
	70,000/=
	3000/=
	12 months



	05/-
	Construction of link road from Imam Bux Mallah village via Rab Nawaz Chano mile:0/0-1/3.


	8.00
	160,000/=
	3000/=
	12 months



	06/-
	Construction of link road from Channa Bridge Dhing Wara Siyal  mile:1/0-2/0.


	7.00
	140,000/=
	3000/=
	12 months



	07/-
	Construction of road from Aghani Bridge Dadu Canal to Balani Tagar mile:1/0-1/7


	6.00
	120,000/=
	3000/=
	12 months



	08/-
	Construction of Retaining wall 600’ Rft: Bridge along road from Main Kamber road to village Adam Khan Magsi mile:0/0-0/6.


	1.500
	30,000/=
	1500/=
	06 months



	09/-
	Construction of road from Wadha Bridge to Qazi Daro road mile:1/0-2/0 
	7.00
	140,000/=
	3000/=
	12 months

	10/679
	W/R of road from Shahdadkot to Imam Bux Jamali  mile: 6/0 – 7/0


	7.00
	140,000/=
	3000/=
	12 months



	11/683
	MR. AZIZ AHMED JATOI  

(M.P.A)
	5.00
	100,000/=
	3000/=
	12 months



	
	Construction of link road from village Mehrab Sandelo Hakim Sandelo village via Yakoo Sandelo mile:0/5-1/2


	
	
	
	

	12/-
	MR. GHULAM MUJADAD ISRAN (M.P.A)
	4.50
	90,000/=
	3000/=
	12 months

	
	Construction of link road from Ghogharo to village Bitoun mile: 0/0-0/5 
	
	
	
	

	13/-
	
	4.50
	90,000/=
	3000/=
	12 months



	
	Construction of road from Nek Shahkh to Drib Mangneja  mile: 0/0-0/5
	
	
	
	

	14/-
	Construction of link road from Sikandar Sanghah village to Larkana Kamber road mile: 0/0 – 0/3

 
	3.00
	60,000/=
	3000/=
	12 months



	15/-
	Construction of link road from village Hasla to Kamber Mirokhan mile: 0/0 – 0/5
	4.500
	90,000/=
	3000/=
	12 months



	16/-
	Construction of link road from Koro Brohi to Dhingano Khatryan mile: 0/0 – 0/5 .

 
	4.500
	90,000/=
	3000/=
	12 months




P/2

	Sr: / ADP No:
	Name of work
	Estimated / Tender Cost
	Earnest money
	Tender fee
	Time allow: for completion



	17/-
	MIR NADIR ALI KHAN MAGSI

 ( M.P.A / MINISTER )
	8.500
	170,000/=
	3000/=
	12 months



	
	Construction  of Link road from Lohi Pull to village Chibhar Khan Magsi mile:0/0–1/2
	
	
	
	

	18/-
	Construction of link road from Qubo Kachi Pull road to Abdul Razzak Magsi Jumo Khoso connect with Qubo Saifullah Canal road mile: 0/0 – 1/2


	8.500
	170,000/=
	3000/=
	12 months



	19/-
	Construction of link road from Quboo Saeed Khan to Patoja Canal Jamali road via Abdul Qadir Magsi, Ali Khan, Abdul Rehman Habtani and Sikandar Magsi mile:0/0–1/2


	10.00


	200,000/=
	3000/=
	12 months



	20/-
	MR. NAJAMUDDIN ABRO  

(M.P.A)
	8.00
	160,000/=
	3000/=
	12 months



	
	Construction of link road from Dost Ali Supra road to village Noor Muhammad Suprio  mile: 0/0 – 0/7 +330
	
	
	
	

	21/-
	Construction of link road from Nasirabad Warah road to village Muhammad Hashim Chutto upto house of Muharam Chutto  mile: 0/0 – 0/5 
	4.500
	90,000/=
	3000/=
	12 months



	22/-
	Construction of link road from Khuda Bux  Gurgage to Waliabad  mile: 0/0 – 0/5


	4.500
	90,000/=
	3000/=
	12 months



	23/684
	Reconditioning of Shahdadkot Garhi Khairo road  mile: 2/0 – 3/-0
	7.00
	140,000/=
	3000/=
	12 months



	24/-
	Reconditioning of  road from Sujawal to Garhi  Khairo road  mile: 1/0 – 2/0


	7.00
	140,000/=
	3000/=
	12 months



	25/689
	Reconditioning of road from Larkana to Dargah Mashori Sharif road  mile: 2/4-3/1

 
	3.00
	60,000/=
	3000/=
	12 months



	26/690
	Construction of  road from Jumo Agham Wassayo Bhutto road to village Yar Muhammad Arbani mile:1/0-1/5  


	4.00
	80,000/=
	3000/=
	12 months



	27/-
	Construction of road from Naudero Phulpota road to Mahesar Muhalla via Phulpota Muhalla   mile: 0/0-0/4 i/c  C.C Block   


	4.00
	80,000/=
	3000/=
	12 months



	28/-
	Widening / Reconditioning of Ratodero Muhammadpur road  mile: 8/0-9/0

 
	6.500
	130,000/=
	3000/=
	12 months



	29/-
	Construction / Reconstruction of road from Wassayo Bhutto road to village Yaqoob Jalbani via Himath Ali Pathan  mile: 0/5-1/5

 
	7.00
	1,40,000/=
	3000/=
	12 months



	30/-
	Construction of link road from Jumo Agham road to Muhammad Saleh Brohi, via Aziz Muhammad Brohi, Khairpur Samejo  mile: 2/0-2/4 


	3.500
	70,000/=
	3000/=
	12 months



	31/-
	Reconditioning of road from Larkana Ratodero road to village Kechi Unar via Kandhari Bund road mile:2/3-3/1+330’


	3.00
	60,000/=
	3000/=
	12 months
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	Sr: / ADP No:
	Name of work
	Estimated / Tender Cost
	Earnest money
	Tender fee
	Time allow: for completion



	32/-
	Construction of road from Mewal Kot village to Allah Abad via Bashir Jalbani mile: 1/0-2/0

 
	7.00
	140,000/=
	3000/=
	12 months



	33/-
	Construction of  road from Walidad Veesar to Ratodero Mirokhan road via Chungul village  mile: 0/0-1/0

 
	7.00
	140,000/=
	3000/=
	12 months



	34/-
	Construction of link road from Naudero Nusrat Shahani village Madah Hussain Khakhrani road mile:0/0-0/4 (i/c Masonry structure) 


	5.00
	100,000/=
	3000/=
	12 months



	35/-
	Construction of link road from Wassayo Bhutto to Punahoo Bhatti mile:2/0-3/0 (i/c Masonry structure)


	7.00
	140,000/=
	3000/=
	12 months



	36/-
	Construction of link road from Ratodero Muhammadpur road to village Moosa-ji-Wandh via Nabi Bux Burriro Wadhapur Shahoo Goath Nadha Boosan alongwith Sim Drain mile:1/0-2/0 (i/c Masonry structure)


	7.00
	140,000/=
	3000/=
	12 months

	37/-
	Construction of Retaining Wall 1000’ Rft: along W/R of road from Naudero Mitho Khuhro road to Moria Fakir Tagar via Paroo Bhutto mile: 1/0-1/4


	1.500
	30,000/=
	1500/=
	06 months

	38/-
	W/R of Shahni via Nursart Railway Station road mile: 2/0-4/0 


	14.00
	280,000/=
	3000/=
	12 months

	39/-
	Construction of 70’ Rft: Brdige over Sim Drain Shahdadkot Branch along road from Tar Mathayoon to Ali Abad Chowk Janvri via Daim Khan Brohi and Ali Hassan Brohi road @mile:0/6


	3.500
	70,000/=
	3000/=
	12 months



	40/-
	Construction of Retaining Wall 500’ Rft: (in portions) along road from Arzi Bhutto Mirokhan to Sujawal Mirokhan road via Chango Khoso Hanif Punjabi along with Sujawal Minor Brohi village mile:1/0-3/0.


	1.00
	20,000/=
	1500/=
	06 months



	41/691
	MR. NISAR AHMED KHUHRO 

(MPA/SPEAKEER SINDH ASSEMBLY)
	7.00
	140,000/=
	3000/=
	12 months



	
	Construction of road from Police Post of Kerosene Oil Depo to village Shahoo Booraho via Jurio Chandio mile: 0/0-1/0 


	
	
	
	

	42/-
	MR. MUHAMMAD AYAZ SOOMRO (M.P.A / LAW MINISTER)
	2.500
	50,000/=
	3000/=
	12months



	
	Construction of road from Wazir Phulpoto to village Shaikh Taggar  mile:0/5 – 1/0. 


	
	
	
	

	43/-
	Construction of road from Moria Fakir village to Farm Mian Badaruddain Morio   mile:0/0 -0/2 


	1.500
	30,000/=
	1500/=
	06 months



	44/-
	Construction of road from Naudero to Sukkur road to village Jarwar near Panjodero mile: 0/0-0/5
	4.00
	80,000/=
	3000/=
	12 months

	45/-
	Construction of link road from Bungldero Lashari road to Grave Yard Shaheed Muhammad Anwar Bhutto mile: 0/0-1/0 (i/c Masonry structure)
	1.00
	20,000/=
	1500/=
	06 months
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	Sr: / ADP No:
	Name of work
	Estimated / Tender Cost
	Earnest money
	Tender fee
	Time allow: for completion



	46/-
	HAJI MUNAWAR ALI ABBASSI (M.P.A)
	4.00


	80,000/=
	3000/=
	12 months



	
	Construction of road from Kamber Larkana road to village Rohal Khan Bughti i/c link to Ali Gul Bughti village  mile:0/0 -0/5
	
	
	
	

	47/-
	Construction of Retaining Wall (1000’ Rft:) along Construction of road from Vika Sangi to Pandhi Golo mile: 0/0-1/0
	1.500
	30,000/=
	1500/=
	06 months

	48/-
	Construction of Retaining Wall (600’ Rft:) along Construction of road from Vika Sangi to Bisham-ji-Wandh road mile: 0/0-0/5 (i/c Drainage & Pipe Culvert)
	1.500
	30,000/=
	1500/=
	06 months

	49/-
	MADAM TAQUEER FATIMA BHUTTO (M.P.A)
	8.00
	160,000/=
	3000/=
	12 months



	
	Construction of road from Banguldero Garhi Khuda Bux Bhutto road to Ratdero Naudero road along Sim Drain  mile:1/7-3/1 i/c link to village Mehrab Khan Jagirani (2.00 Kms)   


	
	
	
	

	50/-
	Construction of road from Ratodero Muhammadpur road to village Sohrab Khoso mile:0/0-0/5   
	5.00
	100,000/=
	3000/=
	12 months



	51/-
	ADP NO. 738

Construction of 45’ft: R.C.C Slab Bridge over Sim Nala along W/R of Kamber Ratodero via Thoof Chosul road @ mile: 18/2
	3.00
	60,000/=
	3000/=
	12 months



	52/-
	ADP NO. 739
Asphalt Concrete 2”thick along Reconditioning of road from Kamber to Wagan mile; 0/2 – 0/4 &1000 ft Raising Portion (Wagan Town) Connecting Wagan to Warah road mile 6/7 – 7/0+340


	2.500
	50,000/=
	3000/=
	12 months



	53/-
	ADP NO. 972
Construction of road from Ratodero Kamber road @ Jaind ABro via village Ghulam Rasool Junejo mile:0/4-1/2 (Remaining work)


	2.500
	50,000/=
	3000/=
	12 months




