

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**

(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkano@hotmail.com)

No. XEN(EWD)/CB/TC/G-55/

Larkano, Dated

2012

NOTICE INVITING TENDERS

The sealed tenders on Form-B1 are invited from all the interested persons/firms/contractors/companies for the following works under SPPRA rules, 2010.

Sr./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
237	Integrated rehabilitation of building for existing Elementary Schools Taluka & District Larkano (2008-09 Programme) (7 Units)				
1.	GPS. Dilawar Sangi (balance work)	0.200	4,000	500	06 months
242	Construction of shelterless Primary Schools District Larkano (2008-09 Programme) (10 Units)				
2.	GBPS. Gharibo Kalhoro (External Development)	0.200	4,000	500	06 months
245	Providing building to existing shelterless Primary Schools Taluka Dokri (2010-11 Programme) (05 Units)				
3.	GBPS. Dost Ali Kalhoro	2.200	44,000	3000	18 months
4.	GBPS. Dahar Muhalla Karani-II	2.200	44,000	3000	18 months
246	Providing building to existing shelterless Primary Schools Taluka Bakrani (2010-11 Programme) (05 Units)				
5.	GBPS. Soomar Bahleem	2.200	44,000	3,000	18 months
248	Construction / Reconstruction of building for existing Primary Schools Taluka Ratodero (2010-11 Programme) (12 Units)				
6.	GBPS. Khokhar (balance work)	0.150	3,000	500	06 months
7.	GGPS. Bhutta village-II (balance work)	0.200	4,000	500	06 months
8.	GBPS. Pir Jeewan Shah (balance work)	0.150	3,000	500	06 months
251	Integrated rehabilitation of Primary Schools in Taluka Ratodero (2010-11 Programme) (13 Units)				
9.	GBPS. Chajra (balance work)	0.100	2,000	500	06 months
10.	GBPS. Khairodero (balance work)	0.200	4,000	500	06 months
252	Integrated rehabilitation of Primary Schools in Taluka Bakrani (2010-11 Programme) (13 Units)				
11.	GBPS. Yaqoob Kalhoro	1.350	27,000	1500	15 months
12.	GBPS. Razi Buledi	0.900	18,000	1500	15 months
13.	GBPS. Turk Ali Brohi	0.900	18,000	1500	15 months
253	Integrated rehabilitation of Primary Schools in Taluka Dokri (2010-11 Programme) (1 Units)				
14.	GBPS. Ali Bux Chandio	0.900	18,000	1500	15 months
264	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka & District Larkano (2010-11 Programme) (16 C.R)				
15.	GBHSS. Pilot (4 C/R) (External Development)	0.800	16,000	1500	15 months
268	Provision of missing facilities in existing Secondary / Higher Secondary schools Taluka Larkano (2010-11 Programme) (11 Units)				
16.	GBHSS. Pilot Larkano (B.Wall, M.Gate, Lavatory)	1.725	34,500	3000	15 months
17.	GBHS. Dhamrah (B.Wall, M.Gate, Lavatory)	1.500	30,000	1500	15 months
271	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Dokri (2010-11 Programme) (8 Units)				
18.	GBHS. Dara (C.Wall, & Lavatory)	2.550	51,000	3000	18 months
19.	GBHS. Karani (Compound Wall)	0.435	8,700	750	12 months
272	Construction of Auditorium Hall at Govt. Girls High School Dhamrah Taluka Larkano (2010-11 Programme)				
20.	GBHS. Dhamrah	8.800	176,000	3000	24 months
1115	Up-gradation of Primary Schools to Middle Schools in Sindh (2005-06 Programme) (20 Units for District Larkano)				
21.	GGPS. Abdul Rehman Machi (Balance work)	0.200	4,000	500	06 months
1116	Addition of class rooms in existing Primary Schools & construction of two roomed building in existing Primary Schools (2005-06 Programme)				
22.	GBPS. Faqir Nawab Umrani Tal:Lrk: (balance work)	0.200	4,000	500	06 months

1127	Up-gradation of Middle Schools to High Schools in Sindh (2005-06 Programme)				
23.	GBMS. Sachal Colony Larkano (balance work)	0.600	12,000	1500	10 months
1128	Up-gradation of Secondary Schools to High Secondary Schools in Sindh (2005-06 Programme)				
24.	GBHS (S.Z.C) Larkano (balance work)	0.800	16,000	1500	10 months
1129	Addition of Class Rooms and Construction / Reconstt: of buildings in existing Secondary / Higher Secondary Schools in Sindh (2005-06 Programme)				
25.	GGHSS. Larkano (2 C/R) (balance work)	0.800	16,000	1500	10 months
1130	Up-gradation of Middle Schools to High Schools in Sindh (2008-09 Programme)				
26.	GGMS. Shaikh Zaid Colony Larkano	5.000	100,000	3000	24 months
PMD	Establishment of Govt. Boys High School Naudero No.II (P.M.Directives)				
27.	GBHS. Naudero-II (1 st floor Eastern side wing)	8.000	160,000	3000	10 months
PMD	Establishment of Govt. Shaheed Benazir Bhutto Girls Degree College Naudero				
28.	SBBGDC. Naudero (balance work)	5.000	100,000	3000	10 months

This advertisement is also available on the website of SPPRA & Government of Sindh i.e. www.pprasindh.gov.pk & www.sindh.gov.pk respectively.

TERMS & CONDITIONS

1. Tenders documents can be purchased from office of the undersigned on payment of tender fee (Non-refundable) on any working day up to **15-02-2012**.
2. Sealed Tenders will be received back on **16-02-2012** up to 2:00 pm and will be opened on same date at 3.00 pm in the presence of intending contractors or their authorized representatives.
3. If the tenders remain un-responded / rejected, the same will be re-issued up to **22-02-2012 / 05-03-2012** which will be received back on **23-02-2012 / 06-03-2012** up to 2.00 pm and will be opened on same date at 3.00 pm respectively.
4. No conditional tender will be entertained.
5. No tender without call deposit will be considered.
6. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C is required.
7. Registration with P.E.C is applicable to the works above Rs.2.500 Million.
8. Under taking on affidavit that firm is not involved in any litigation or has abandoned no any work in the Department.
9. All the relevant documents shall be entertained at the time of submission of tender documents.
10. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
11. The Procuring agency may reject all or any tender / bid subject to the relevant provision of SPPRA Rules 2010.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO

CFWCs to:

1. The Deputy Commissioner, Larkano for favour of his kind information.
2. The Superintending Engineer, Works and Services Department, Larkano for favour of information and approval please.
- 3.
4. The Executive District Officer, Finance and Planning, Larkano.
5. The Director Information, Public Relationship Department (Advertisement Section) Government of Sindh, Karachi along with three copies of Tender Notice for vide publicity in the newspapers.
6. The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
7. The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
8. The Executive Engineer, Roads Division / Buildings Division, Larkano
9. The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electric Works, Larkano for vide publicity.
10. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO