

CORRIGENDUM/ADEDEDUM

In concinuation of this office N.I.T. D.O/Edu:Works/- 514, dated 20.10.2010. The following works are hereby added.

SR: NO:/ ADP.NO:	NAME OF SCHEME/LOCATION	TALUKA	ESTIMATED COST	COMPLETION PERIOD
---------------------	-------------------------	--------	-------------------	----------------------

ESR PROGRAMMECONSTRUCTION OF BUILDING FOR EXISTINGSHELTERLESS PRIMARY SCHOOLS IN DISTRICTSHIKARPUR (UNDER E.S.R. PROGRAMME 2009-10)

1	GBPS Ramza Brohi @ Balouch Colony	Shikarpur	0.900	12 Months
2	GBPS Allah Abad Colony	Shikarpur	0.900	12 Months
3	GBPS Sadoro Khan Jafferri	Shikarpur	0.900	12 Months
4	GBPS Jamil Saddique	G.Yasin	0.900	12 Months
5	GGPS Daya	G.Yasin	0.900	12 Months
6	GBPS Aziz Abad	G.Yasin	0.900	12 Months

PROVIDING MISSING FACILITIES INDISTRICT SHIKARPUR UNDER E.S.R. PROGRAMME

7	GBPS Hamayoon	Shikarpur	0.500	8 Months
8	GBHS Karan Sharif	Shikarpur	0.700	8 Months
9	GBLSS National Middle School @ Baid	Shikarpur	0.350	8 Months
10	GBHS Qazi Habibullah	Shikarpur	0.550	8 Months
11	GBPS Lakhi Gate	Shikarpur	0.550	8 Months
12	GBPS Khamman	Shikarpur	0.700	8 Months
13	GBHS Mirzapur	G.Yasin	0.900	8 Months
14	GBHS Gaheja	G.Yasin	0.700	8 Months
15	GBPS Wasul	G.Yasin	0.700	8 Months
16	GBPS Urdu	G.Yasin	0.700	8 Months
17	GBPS Ali Murad Silro	G.Yasin	0.700	8 Months
18	GGPS Garhi Sahib Khan	G.Yasin	0.600	8 Months
19	GGPS Andel Khan Marfani	G.Yasin	0.700	8 Months
20	GGPS Ibban Udho	G.Yasin	0.300	8 Months
21	GGPS Qabalo	G.Yasin	0.700	8 Months
22	GGPS Urdu	G.Yasin	0.700	8 Months
23	GBPS Amrote	G.Yasin	0.700	8 Months
24	GBMS Ishaque Dero	G.Yasin	0.700	8 Months
25	GBPS Doud Ji Wandh	G.Yasin	0.700	8 Months
26	GBPS New Amroti	G.Yasin	0.700	8 Months
27	GBPS Toor Band	G.Yasin	0.700	8 Months
28	GBPS Palija Pnhwar	G.Yasin	0.700	8 Months
29	GBPS Soomra Muhalla	G.Yasin	0.700	8 Months
30	GGPS Mirzapur	G.Yasin	0.300	8 Months
31	GGPS Jindo Dero	G.Yasin	0.700	8 Months
32	GGPS Old Amroot	G.Yasin	0.700	8 Months
33	GGPS Toor Band Comm:	G.Yasin	0.700	8 Months
34	GBPS G.Yasin	G.Yasin	0.450	8 Months
35	GGPS G.Yasin	G.Yasin	0.450	8 Months
36	GBPS Majidia	G.Yasin	0.700	8 Months
37	GBPS Dakhan	G.Yasin	0.700	8 Months
38	GBPS Bashir Abad	Khanpur	0.700	8 Months
39	GBPS Rehim Abad	Khanpur	0.700	8 Months
40	GBPS Mian Jo Goth	Khanour	0.300	8 Months

DS (A) 45
19-11-10
IN W.A.
D.O. 17/4/10
DINu. 164

Secy I.T. Dy. No. 621
Date 16.04.10
PS-70-secy-1-7

Bank Dh.
DS (A) 45
17/4/10

NO./ DP.NO:	NAME OF SCHEME/LOCATION	TALUKA	ESTIMATED COST	COMPLETION PERIOD
41	GBPS Lakhi Pir	Lakhi	0.700	8 Months
42	GBPS Bhrkan	Lakhi	0.250	8 Months
43	GBPS Lakhi Akil Mahar	Lakhi	0.700	8 Months
44	GBPS Mehboob Goth	Lakhi	0.450	8 Months
45	GBPS Amil Goth	Lakhi	0.700	8 Months
46	GGMS Abdu	Lakhi	0.700	8 Months
47	GGPS Pir Zubair Masque	Lakhi	0.700	8 Months
48	GBHS Jehan Khan	Lakhi	0.250	8 Months
49	GBMS Jamra	Lakhi	0.700	8 Months
50	GBPS Jamra	Lakhi	0.100	8 Months

Other terms & conditions of the said N.I.T will remain same



DISTRICT OFFICER
EDUCATION WORKS SHIKARPUR

Copy F.W.C's to :

- 1 The Secretary to Government of Sindh Information Technology Department 1st Floor Sindh Secretariat No:06 Karachi for information and alongwith soft copy for placing the same on website.
- 2 The District Co-Ordination officer, Shikarpur, for favour of information
- 3 The Executive District officers, (Works & Services)/ Education/Finance, Shikarpur, for favour of information
- 4 The Director, information & Advertisement Government of Sindh Block No:96 Sindh Secretariate for information and publication in three leading News papers viz: English, Urdu, Sindhi Only.
- 5 The District officer, Buildings/Roads Shikarpur, for information and vide publicity.
- 6 The copy forwarded to Deputy District officer, Education Works Shikarpur/Khanpur/Lakhi/ Garhi Yasin/Buildings Electrical Works Shikarpur, for information.
- 7 Copy Notice board (Local)



DISTRICT OFFICER
EDUCATION WORKS SHIKARPUR