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District Officer (Roads)

Shikarpur
Dated:
/
/2009

Ph # 0726-920185

Corrigendum:





Reference:-
Director (CB) Govt: of Sindh, Sindh Public, 

Procurement Regularity Authority Services, General Administration & Coordination, Department, Karachi vide No.Dir(CB)/SPPRA/3-15(GHK)/08-09/1090, 
Dt: 14.11.2009.

Following corrections / changes are made in this office NIT No.TC/G-55/1618, Dated: 07.11.2009.

	S.No./ N.I.T No.
	Name of Schemes
	Estimated Cost

(in Million)
	Time for Completion (Months)

	
	
	
	

	P.M Programme (NA-203)

	1/3.
	Construction of road from Nimoro to Sheral Badani over the Back of Sim Shakh) Mile 0/0-1/3
	10.0000
	08 Months

	2/4.
	Construction of road from Sheral Badani to Drib Tanwari Road Mile 1/3-2/0
	5.0000
	08 Months

	M/R Programme 

	3/1.
	M/R From Rustam Chowk to Henry Eye Hospital.
	1.0000
	05 Months

	4/2.
	M/R From Henry Hospital to Railway Crossing.
	1.0000
	05 Months

	5/3.
	M/R From Railway Crossing to Thull Bus Stand.
	1.0000
	05 Months

	6/4.
	M/R From Thull Bus Stand to Old City Court Chowk.
	1.0000
	05 Months

	7/5.
	M/R From Old City Court Chowk to Jumani Hall.
	0.8000
	03 Months

	8/6.
	M/R From Jumani Hall to Lakhi Gate.
	0.7000
	03 Months

	9/7.
	M/R From Aijaz Shah House to Magsi House.
	0.6000
	03 Months

	10/8.
	M/R From Magsi House to Maree Shopping Centre.
	0.5500
	03 Months

	11/9.
	M/R From Maree Shopping Centre to Younis Phulpoto House.
	1.0000
	05 Months

	12/10.
	M/R From Younis Phulpoto House to Harijan Colony.
	1.0000
	05 Months

	13/27.
	M/R Madeji Dakhan Road Mile 4/0-4/4 (in portion)
	1.0000
	05 Months

	14/28.
	M/R Madeji Dakhan Road Mile 5/0-5/4 (in portion)
	0.5000
	03 Months

	PWP – 2009-10

	15/1.
	Const: of road from Momin Wadhyo to Sumbo Unar   0/0-1/1
	6.5000
	08 Months

	16/2.
	Const: of road from Sumbo Unar to Lundi Khakhrani  1/1-2/2
	6.5000
	08 Months




Other terms & conditions will remain same. 

Hafiz Muhammad Bux Memon)

District Officer (Roads) 

Shikarpur

Copy to:-

· District Coordination Officer Shikarpur for his kind information. 

· Chief Engineer Highways Sindh Hyderabad for his kind information. 

· Administrative Officer to Zila Nazim District Government Shikarpur. 

· Executive District Officer Works & Services Department Shikarpur, for information & Confirmation of permission accorded for issuance of tender notice. 

· Copy alongwith (7) seven copies to Director Public Relation Government of Sindh Block No.95 Pakistan Secretariat Karachi for printing in the leading News Papers viz English / Urdu / Sindhi. 

· The Director (CB) Govt: of Sindh, Sindh Public Procurement Regularity Authority Services, General Administration & Coordination Department, Karachi.
· Secretary Information (Technology) Government of Sindh Karachi, for information & Inserting on Government Web Site. 

· District Officers (All) under W/S Shikarpur for information. 

· Deputy District Officer Roads (All) for Information and for wide publicity amongst the contractors. The concerned D.D.O Should submit schedule “A” & “B” within three days from the receipt of this notice so that draft tenders may be got approved from the competent authority. 

· Copy to Notice Board / Drawing Branch (Local). 

· Copy to Contractors (All). 

District Officer (Roads) 

Shikarpur
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