	(0726-920184
	No:/TC/G-55/  1814 /of 2009,Shikarpur

District Government Shikarpur

DISTRICT OFFICER BUILDINGS
SHIKARPUR

Dated. 20/11/2009




Sealed Tenders on B-I/II forms are invited from interested contractor / firms / parties required as per PIPRA rule 2004 for the following works:-

	Sr.No.
	Name of works
	Estimated Cost 
	Period 






SEPARATE LIST ATTACHED

1/-

Blank Tender forms can be received from office of the undersigned on any working day during office hours upto 23-12-2009 after payment of tender fees as per PIPRA rules 2004.

2/-

Earnest money as shown against each work should be deposited in any recognized Bank and call Deposit must be attached with tenders in involpe as per PIPRA rules.  

3/-

The tender will be received back in the office of the undersigned upto 12:30(P.M) on 24-12-2009 and will be opened on the same day in personal office of the undersigned before contractors at 1-00(P.M) sharp, in presence of Executive District Officer Works & Services Shikarpur.

4/-

The undersigned or the authority competent to accept the tenders reserve the right to reject any or all the tenders as per PIPRA rules 2004.

5/-

Contract documents, estimate and specification etc can be seen in the office of the undersigned on any working day during office hours.

6/-

The terms and conditions of the contract agreement & addit: conditions there-of as well as the contained  in the notice shall be resumed to be operation as soon as tender is accepted and acceptance left of signed letter issue irrespective of the fact that contract agreement may be executed signed later on due to any reason what-so-ever. 

Note:- In case any of the tenders went un-responded, or the rates received are deemed on higher side, the date of issuance and receiving back / opening would be on 28-12-2009, if same situation still persists, in one or more tenders, next date of issuance & receiving back / opening would be on  24-01-2010.

	
	DISTRICT OFFICER

BUILDINGS SHIKARPUR


Copy F.W.C’s to the:-
. 
· 
Secretary to Government of Sindh information Technology Karachi for website Sindh 
Secretariat Block No.06
· District Nazim District Government Shikarpur.
· District Co-ordination Officer Shikarpur.
· Chief Engineer Buildings Department Government of Sindh, Hyderabad for favour of information 
· Copy to the Director (A&F) Govt. of Sindh, Sindh Public Procurement Regulatory Authority, Planning & Development Department Karachi.
· Copy along with (Seven copies) is forwarded to the Director, of information Public Relation Department (Adv:) Block 96 Sindh.  
· Executive District Officer Works & Services Department, Shikarpur for favour of information and necessary approval please.
· District Officer Education works / Highways Shikarpur, for vide publicity.
· Deputy District Officer Shikarpur, Khanpur, Garhi Yasin, They are directed to submit schedule “B" within 7 days from the, Date of issue of N.I.T 

· The Notice Board /Drawing Branch.
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	LIST OF WORKS
	
	

	Sr. No:
	Item of Work
	Estimated Cost   (In million)
	Completion Period 

	
	
	
	

	
	M/R WORKS
	
	

	1
	M/R to District Government offices establishment in District Govt. Secretraiat 
	
	

	
	
	
	

	i.
	Darbar Hall i/c Bathrooms (1st floor)
	0.500
	06 Month

	ii.
	Offices i/c external services (Ground floor) 
	0.450
	06 Month

	iii.
	Offices  (1st floor) 
	0.400
	06 Month

	iv.
	DCO Secretariat (Purchase of office furniture)
	0.500
	06 Month

	v.
	Electrification
	0.250
	06 Month

	
	
	
	

	2
	M/R to Nazim Secretariat Shikarpur 
	
	

	i.
	 Nazim office i/c Staff Offices
	0.450
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	
	
	
	

	3
	M/R to Mukhtiarkar Estate Shikarpur 
	
	

	i.
	Main Building i/c Bathroom
	0.325
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	
	
	
	

	4
	M/R to Rest House Shikarpur
	0.300
	06 Month

	
	
	
	

	5
	M/R to Mukhtiarkar office Garhi Yasin
	
	

	i.
	Office Block
	0.250
	06 Month

	ii.
	W/S & Drainage
	0.050
	03 Month

	
	
	
	

	6
	M/R to DDO Revenue office Khanpur
	
	

	i.
	Car porch i/c C.C Path
	0.300
	06 Month

	ii.
	Office Block i/c Bathroom
	0.300
	06 Month

	iii.
	W/S & S/F
	0.050
	03 Month

	
	
	
	

	7
	M/R to Mukhtiarkar office Lakhi
	
	

	i.
	Compound Wall
	0.320
	06 Month

	ii.
	W/S & Drainage
	0.150
	06 Month

	
	
	
	

	8
	M/R to Camp office (DCO) Secretariat Shikarpur
	0.430
	06 Month

	
	
	
	

	
	Residence Block
	
	

	
	
	
	

	10
	M/R to DCO Residence Shikarpur
	
	

	i.
	PA room i/c Staff Quarter
	0.470
	06 Month

	ii.
	W/S & S/F
	0.050
	03 Month

	iii.
	Electrification
	0.150
	06 Month

	
	
	
	

	11
	M/R to Mukhtiarkar Bunglow at Garhi Yasin
	
	

	i.
	Main Building (Civil Work)
	0.275
	06 Month

	ii.
	W/S & Drainage
	0.050
	03 Month

	iii.
	Electrification
	0.050
	03 Month

	
	
	
	

	12
	M/R to Mukhtiarkar Bunglow at Shikarpur
	
	

	i.
	Main Building (Civil Work)
	0.175
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	
	
	
	

	13
	M/R to Assistant Mukhtiarkar Shikarpur 
	
	

	i.
	Main Building (Civil Work)
	0.325
	06 Month

	ii.
	W/S & Drainage
	0.050
	03 Month

	
	
	
	

	14
	M/R to DDO Coordination Residence at Shikarpur
	0.150
	06 Month

	
	
	
	

	15
	M/R to DDO Revenue Residence at Shikarpur
	0.150
	06 Month

	
	
	
	

	
	
	Cont'd P/2
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	(Page-2)
	
	

	Sr. No:
	Item of Work
	Estimated Cost   (In million)
	Completion Period 

	
	HEALTH (HOSPITAL BUILDING)
	
	

	16
	M/R to RBUT Hospital at Shikarpur 
	
	

	i.
	Emergencey Ward 
	                   0.450 
	06 Month

	ii.
	ICU i/c Staff offices
	                   0.470 
	06 Month

	iii.
	Electrification
	                   0.250 
	06 Month

	
	
	
	

	17
	M/R to EDO (Health) Office Shikarpur
	
	

	i.
	DHD Center 
	                   0.450 
	06 Month

	ii.
	Staff Office 
	                   0.250 
	06 Month

	iii.
	Electrification
	                   0.050 
	03 Month

	
	
	
	

	18
	M/R to Ganga Bai Hospital Shikarpur
	
	

	i.
	Main Building (Civil Work)
	0.250
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	19
	M/R to THQ at Lakhi 
	0.150
	06 Month

	20
	M/R to THQ Level Hospital at Madeji
	
	

	i.
	Main Building (Civil Work)
	0.360
	06 Month

	ii.
	W/S & Drainage
	0.050
	03 Month

	iii.
	Electrification
	0.050
	03 Month

	
	
	
	

	21
	M/R to RHC at Khanpur 
	
	

	i.
	EPI Room
	0.270
	06 Month

	ii.
	Extension Kitchen Block i/c W/S & S/F and C/wall
	0.350
	06 Month

	iii.
	Electrification
	0.100
	06 Month

	
	
	
	

	22
	M/R to RHC at Chak
	
	

	i.
	Male Ward i/c Verandah
	0.450
	06 Month

	ii.
	General Lav:
	0.200
	06 Month

	iii.
	Electrification
	0.050
	03 Month

	
	
	
	

	23
	M/R to RHC at Garhi Yasin 
	
	

	i.
	Hospital Building
	0.480
	06 Month

	ii.
	W/S & Drainage
	0.100
	06 Month

	iii.
	Compound wall
	0.100
	06 Month

	
	
	
	

	24
	M/R to RHC at Mian Jo Goth
	
	

	i.
	Main Building (Civil Work)
	0.280
	06 Month

	ii.
	W/S & Drainage
	0.100
	06 Month

	
	
	
	

	25
	M/R to Maternity Home at Garhi Yasin Town
	
	

	i.
	Labour Room
	0.500
	06 Month

	ii
	Lady Doctor Room i/c Staff
	0.500
	06 Month

	
	HEALTH RESIDENCE
	
	

	26
	M/R to Doctor Colony Bunglow No01 Shikarpur
	0.235
	06 Month

	
	
	
	

	27
	M/R to IIIrd type Bunglow at RHC Khanpur
	
	

	i.
	Main Building 
	0.400
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	
	
	
	

	28
	M/R to M.S Bunglow THQ Level at Madeji
	
	

	i.
	Main Building 
	0.240
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	29
	M/R to Staff Quarters THQ Lakhi (Electrification)
	0.050
	03 Month

	30
	M/R to THQ Lakhi Bunglow (MNCH)
	
	

	i.
	Main Building 
	0.240
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	
	AGRICULTURE DEPARTMENT
	
	

	31
	M/R to DO Agriculture office at Shikarpur
	
	

	i.
	Office Block
	0.450
	06 Month

	ii.
	DDO Office i/c Bathroom and W/S & S/F
	0.370
	06 Month

	iii.
	Compound wall 
	0.200
	06 Month

	vi.
	Electrification
	0.100
	06 Month

	
	
	
	

	32
	M/R to DO Forest Office at Shikarpur
	
	

	i.
	Main Building i/c W/S & S/F
	0.425
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	
	
	
	

	
	
	Cont'd on P/3
	

	
	(Page-3)
	
	

	Sr. No:
	Item of Work
	Estimated Cost   (In million)
	Completion Period 

	33
	M/R to Agriculture Office at Madeji 
	
	

	i.
	Main Building i/c W/S & S/F
	0.240
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	34
	M/R to DDO Agriculture office at Garhi Yasin
	
	

	i.
	Main Building i/c W/S & S/F
	0.240
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	35
	M/R to DDO Agriculture office Khanpur
	
	

	i.
	Main Building i/c W/S & S/F
	0.240
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	36
	M/R to DDO Agriculture office at Lakhi
	
	

	i.
	Main Building i/c W/S & S/F
	0.240
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	37
	M/R to DDO Agriculture office Mian Jo Goth 
	
	

	i.
	Main Building i/c W/S & S/F
	0.240
	06 Month

	ii.
	Electrification
	0.050
	03 Month

	
	VETERINARY DEPARTMENT
	
	

	38
	M/R to DDO Veterinary Office at Madeji
	0.175
	06 Month

	39
	WORKS AND SERVICES DEPTT:
	
	

	i
	M/R to DDO Building Office Khanpur at Shikarpur
	0.480
	06 Month

	ii.
	M/R to Mosque (W&S Colony) Shikarpur
	0.200
	06 Month

	iii.
	M/R to Staff Quarters (Works & Services) Colony
	0.200
	06 Month

	
	ADP PROGRAMME 
	
	

	1
	Constt: of Additional Block in the premises of DCO Office Shikarpur
	
	

	i.
	Internal W/S & S/F, Ground floor / First floor
	0.400
	06 Month

	ii.
	External Development
	0.300
	06 Month

	2
	Constt: of Agriculture and Live Stock Center at Lakhi
	
	

	i.
	OT Block & Garrage block
	1.000
	12 Month

	ii.
	Cattle shade and Artifical Semination Center 
	0.135
	06 Month

	iii.
	Indoor patients Bull / Buffalos 
	1.350
	12 Month

	iv.
	Compound wall
	0.900
	12 Month

	v.
	Internal W/S & S/F (Main Building)
	0.200
	06 Month

	vi.
	Internal W/S & S/F (IIIrd type Bunglow and Qtrs:)
	0.200
	06 Month

	vii.
	Under ground RCC Tank (16500 gallon) i/c pump room
	0.400
	06 Month

	viii.
	External Development
	1.000
	12 Month

	3
	Rehablt: of Veterinary Center at Garhi Yasin (Ext: Development work)
	0.150
	06 Month

	4
	Repair and Maintanance of Govt. Jeep No.2011
	0.025
	15 day

	
	
	
	

	5
	Constt: of Police Post at Tajo Dero
	
	

	i.
	Internal W/S & S/F
	0.055
	06 Month

	ii.
	External Development work
	                   0.120 
	06 Month

	iii.
	Electrification
	0.050
	06 Month

	
	
	
	

	6
	Constt: of Police Post Nim Sharif
	
	

	i.
	Internal W/S & S/F
	0.055
	06 Month

	ii.
	External Development work
	                     0.12 
	06 Month

	iii.
	Electrification
	0.050
	06 Month

	
	
	
	

	7
	Constt: of Gate at Lakhi
	
	

	i.
	Approaches 
	1.869
	12 Month

	ii.
	Electrification
	0.050
	06 Month

	
	
	
	

	8
	Constt: of Confernce room and Chamber for Zila Nazim at Zila Council Shikarpur
	
	

	i.
	Internal W/S & S/F
	0.060
	06 Month

	ii.
	External Development work
	                     0.20 
	06 Month

	iii.
	Electrification
	0.045
	06 Month
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