

**OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION**

SUKKUR DATED:- 15 / 03 / 2010

NOTICE INVITING TENDERS.

Sealed tenders on B-I/B-II Tender forms are invited from the interested Firms/Agencies/Contractors under S.PPRA Rules 2004 (List of works attached herewith). The blank tenders will be issued to the contractors on cash payment (Non Refundable) of cost of blank tenders shown as per list with effect from 16-03-2010 to 31-03-2010, from office of the undersigned. Tenders will be received back on 01-04-2010 @ 2.00 P.M and will be opened on the same day @ 3.00 P.M in presence of contractors or their representative before committee comprises over the Superintending Engineer, Provincial Buildings Circle Sukkur, Divisional Accounts Officer, and Executive Engineer, Provincial Buildings Division Sukkur.

Conditional Tenders/Tenders except call deposit will not be entertained.

Blank tender forms/description of works/scheme can be laid from the office of the undersigned on any working day.

The procuring agency reserves the right to accept/reject all or any bids or proposals under the provision of S.PPRA rules 2004.

S.No	Date of Issue of Tenders.	The receipt back of the tenders.	Date of opening of tenders.
	2 ND date: 12-04-2010	13-04-2010	13-04-2010
Time	From 9: am to 13:00 Hours	From 9: am to 13:00 Hours	14.00 Hours.
	3 RD date: 22-04-2010	23-04-2010	23-03-2010
Time	From 9: am to 13:00 Hours	From 9: am to 13:00 Hours	14.00 Hours.

Note: - This NIT can be seen at Sindh Govt. Web site @ www.sindh.govt.pk and on PPRA web site @ www.ppra.sindh.gov.pk.

(SYED MUZAMIL MUZAFAR MUSAVI)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

1/- Copy (Seven Copies) is forwarded to the Director of Information Public Relation Department (Advertisement) Block -96 Sindh Secretariat Karachi for information.

2/- Copy submitted to the Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi along with copies of NITs for favour of information and placing the same on the Web site of Sindh Government.

DSCA) SUBO
16/3/2010
15
16-3-10
PS-TO-SECT-IT
IN WARD
D/SIT Dept
D/No. 12-86... D/16/08/10
PS TO D/SIT


3/- Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department Barrack No: 08 Sindh Secretariat No.4-A @ Court Road Karachi along with copy of NIT for favour of information and placing the same on the Web site.

4/- Copy Submitted to the Chief Engineer Buildings Department Government of Sindh Hyderabad for favour of kind information.

5/- Copy Submitted to the Superintending Engineer Provincial Buildings Circle Sukkur for favour of kind information.


6/- Copy forwarded with compliments to the Executive Engineer Provincial Buildings Division Larkana/Shahheed Benazir Abad (Nawabshah) for wide publicity.

7/- Copy forwarded to the Assistant Engineer Provincial Buildings Sub Division Sukkur/Electric Sukkur/Ghotki & Shikarpur. They are directed to submit schedule "B" within (10) Ten days from the date of issue of NIT.


(~~SYED MUZAMIL MUZAFAR MUSAVI~~)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

LIST OF WORKS

S.NO	NAME OF WORK	ESTIMATED COST	EARNEST MONEY 2%	TENDER FEE NON REFUNDABLE	COMPLETION PERIOD.
<u>STRENGTHNING AND IMPROVEMENT OF FISH HATCHERY AND SHRIMP HATCHERIES AT MANDO-DERO.</u>					
01	Construction of Compound Wall for Nursery Ponds	1.800 (M)	0.036 (M)	0.003 (M)	04 Months
02	Construction of Compound Wall for Pump Room.	1.800 (M)	0.036 (M)	0.003 (M)	04 Months
03	Construction of Approach Path from Office to N.H Way.	1.800 (M)	0.036 (M)	0.003 (M)	04 Months
04	Construction of Display Centre.	2.00 (M)	0.040 (M)	0.003 (M)	04 Months
05	Construction of Circular Tanks and RCC Pipes	0.700 (M)	0.014 (M)	0.0015 (M)	04 Months
06	Repair of Mosque (E-I)	0.100 (M)	0.002 (M)	0.0015 (M)	03 Months
<u>REHABILITATION/RENOVATION OF MASOOM SHAH JO MINARO AND LIBRARY SUKKUR.</u>					
07	Construction of New Library Hall.	1.800 (M)	0.036 (M)	0.003 (M)	04 Months
08	Construction of IV the type Quarter for Library Residence.	1.200 (M)	0.024 (M)	0.0015 (M)	04 Months
09	Additional Lavatory Block i/c W/Supply.	0.300 (M)	0.006 (M)	0.00075 (M)	04 Months
10	Renovation of Agriculture Engineering Bungalow & Compound Wall at Sukkur.	2.000 (M)	0.036 (M)	0.003 (M)	04 Months
<u>CONSTRUCTION OF BUILDING FOR EMPLOYMENT EXCHANGE IN SINDH PHASE-01 AT SUKKUR.</u>					
11.	Internal Electrification.	0.250 (M)	0.005 (M)	0.00075 (M)	06 Months


(SYED MUZAMIL MUZAFAR MUSAVI)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.