	PHONE # 071-9310103
	
	NO: TC/G-55/                                  OF 2009

OFFICE OF THE EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION

SUKKUR DATED:-             /               /2009


NOTICE INVITING TENDERS.



Sealed tenders on B-I/B-II Tender forms are invited from the interested Firms/Agencies/Contractors under S.PPRA Rules 2004 (List of works attached herewith). The blank tenders will be issued to the contractors on cash payment (Non Refundable) of cost of blank tenders shown as per list from 01-10-2010 to 15-01-2010 from office of the undersigned. Tenders will be received back on 16-01-2010 @ 2.00 P.M and will be opened on same day @ 3.00 P.M in presence of contractors or their representative before committee comprises over the Superintending Engineer, Provincial Buildings Circle Sukkur, Divisional Accounts Officer, and Executive Engineer, Provincial Buildings Division Sukkur.



Conditional Tenders/Tenders except call deposit,  will not be entertained.



Blank tender forms/description of works/scheme can be laid from the office of the undersigned on any working day.



The procuring agency reserve the right to accept/reject all or any bids or proposals under the provision of S.PPRA rules 2004.

	S.No
	Date of Issue of Tenders.
	The receipt back of the tenders.
	Date of opening of tenders.

	
	2ND date:  20-01-2010
	21-01-2010
	21-01-2010

	Time
	From 9: am to 13:00 Hours
	From 9: am to 13:00 Hours
	14.00 Hours.

	
	3RD date: 01-02-2010
	02-02-2010
	02-02-2010

	Time
	From 9: am to 13:00 Hours
	From 9: am to 13:00 Hours
	14.00 Hours.

	
	
	
	




Note:-
This NIT can be seen at Sindh Govt. Web site @ www.sindh.govt.pk.and on PPRA web site @ www.ppra.sindh.gov.pk.

	
	
	(SYED MUZAMIL MUZAFAR MUSAVI)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION

SUKKUR.


1/-

Copy (Seven Copies) is forwarded to the Director of Information Public Relation Department  (Advertisement) Block -96 Sindh Secretariat Karachi for  kind information.

2/-

Copy submitted to the Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi along with copies of NITs for favour of information and placing the same on the Web site of Sindh Government.

3/-

Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department Barrack No: 08 Sindh Secretariat No.4-A @ Court Road Karachi   along with copy of NIT for favour of information and placing the same on the Web site.

4/-

Copy Submitted to the Chief Engineer Buildings Department Government of Sindh Hyderabad for favour of kind information.

5/-

Copy Submitted to the Superintending Engineer Provincial Buildings Circle Sukkur for favour of kind information.

6/-

Copy forwarded with compliments to the Executive Engineer Provincial Buildings Division Larkana/Shaheed Benazir Abad (Nawabshah) for wide publicity.

7/-

Copy forwarded to the Assistant Engineer Provincial Buildings Sub Division Sukkur/Electric Sukkur/Ghotki & Shikarpur. They are directed to submit schedule “B” with in (10) Ten days from the date of issue of NIT.

	
	
	(SYED MUZAMIL MUZAFAR MUSAVI)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION

SUKKUR.


LIST OF WORKS

	S.NO
	NAME OF WORK
	ESTIMATED COST
	EARNEST MONEY 2%
	TENDER FEE NON REFUNDABLE
	COMPLETION PERIOD.

	
	Construction of Regional Office of Environmental Protection Agency at District Sukkur (ADP No:1603)
	
	
	
	

	01.
	 Construction of Guard Room Garage, chowkidar quarter & Compound Wall. 
	1,600,000
	32,000
	3,000
	12 Months

	
	STRENTHENING AND IMPROVEMENT OF FISH & SHRIMP HATCHERIES IN SINDH AT MANDO DERO DISTRICT SUKKUR.


	
	
	
	

	02.
	Construction of remaining compound wall west side/main gate.
	1,150,000
	23,000
	1,500
	08 Months.

	03.
	 Construction  of Pump room i/c 15 H.P motor pump.
	1,000,000
	20,000
	1,500
	08 Months

	04.
	Construction of Monks/outlet.
	600,000
	12,000
	1,500
	08 Months.

	05.
	External Electrification to replacement of main Electricity line & Poles
	1,000,000
	20,000
	1,500
	4 Months

	06.
	Panel Board for Electric motor Pump etc.
	200,000
	4,000
	500
	4 Months

	07.
	Earth filling, leveling, dressing around Internal Path External Development Works. 
	500,000
	10,000
	1,500
	4 Months

	
	High Court Building Sukkur.
	
	
	
	

	08.
	Replacing of water supply line
	200,000
	4,000
	500
	3 Months

	09.
	Replacing of drainage line.
	450,000
	9,000
	750
	3 Months

	10.
	Glazed Tiles in Chamber.
	450,000
	9,000
	750
	3 Months

	11.
	Roof Treatment & Doors
	350,000
	7,000
	750
	3 Months

	12.
	Marble Flooring in Office Rooms. 
	500,000
	10,000
	750
	3 Months

	13.
	Emulsion Paint in Rooms & Veranda.
	500,000
	10,000
	750
	3 Months

	14.
	Replacing of Canal Water Line 3” Dia 
	430,000
	8,600
	750
	3 Months

	15.
	M/R to High Court Mosque Sukkur (E-I)
	200,000
	4,000
	500
	3 Months

	16.
	M/R High Court Building Sukkur.

(E-I)
	100,000
	2,000
	500
	3 Months

	17.
	M/R High Court Lodge Sukkur.(Civil Work). 
	100,000
	2,000
	500
	3 Months

	18.
	M/R to High Court Lodge (E.I). 
	100,000
	2,000
	500
	3 Months

	19.
	Construction of A.I Centre Pano Aqil (E.I) 
	100,000
	2,000
	300
	3 Months

	20.
	M/R to S.E.P.B Circle Sukkur 

(Civil Work).
	100,000
	2,000
	500
	3 Months

	21.
	M/R to S.E.P.B Circle Sukkur (E.I).
	100,000
	2,000
	500
	3 Months

	22.
	Construction of G..M.M College Library Sukkur. (Internal & External W/S & S/F).
	680,000
	13,600
	1,500
	4 Months

	23.
	Construction A.I Centre Pano Aqil (Internal & External W/S & Drainage).
	150,000
	3,000
	500
	3 Months

	
	
	(ENGR.SYED MUZAMIL MUZAFAR MUSAVI)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION

SUKKUR.


