    No: TC/g-55 /  107 of 2010
                      Provincial Highway Division,

                      Nawabshah @ Umerkot, 

                      Dated: - 05 /  02   / 2010
Notice inviting tenders.


Sealed Tenders on B-I & B-II  from are invited from all  the interested person’s /Suppliers/ Contractors/ Firms  for the following works ( under Public Procurement Rules).
	Sr. 
No
	Name of Work.
	Estimated Cost

in Million
	Earnest Money.
	Period of Completion

	1
	M/R of road from Mirpurkhas- Umerkot road Mile: 32/0-33/0 (One Mile in portion) including Masonry Structure. 
	1.00
	2 %
	02 Months

	2
	M/R of road from Mirpurkhas- Umerkot road Mile: 34/0-37/0 including Patch Work.
	1.00
	2 %
	02 Months

	3
	M/R of road from Mirpurkhas- Umerkot road Mile: 38/0-40/0 (in portions) Patch work and Earth Work
	1.00
	2 %
	02 Months

	4
	M/R of road from Mirpurkhas- Umerkot road Mile: 17/0-20/0(in portions) including Patch Work Masonry Structure.
	1.00
	2 %
	02 Months

	5
	M/R of road from Mirpurkhas- Umerkot road Mile: 23/0-25/0 (in portions)including Patch Work Earth Work Masonry Structure.
	1.00
	2 %
	02 Months

	6
	M/R of Chhore – Jaloo Jo-Chounro  road Mile: 0/0-3/0 (in portions) including Patch Work Earth Work Masonry Structure.
	1.00
	2 %
	02 Months

	7
	M/R of Chhore – Jaloo Jo-Chounro road Mile: 6/0-16/0 (in portions) including Patch Work Earth Work Removal of Sand and Protection Wall
	1.00
	2 %
	02 Months

	8
	M/R of Umerkot Kunri road Mile: 0/0-6/0 (in portions) including Patch Work Earth Work Masonry Structure.
	1.00
	2 %
	02 Months

	9
	M/R of Umerkot Kunri road Mile: 9/0-15/0 (in portions) including Patch Work Earth Work Masonry Structure.
	1.00
	2 %
	02 Months

	10
	M/R of Umerkot Kunri road Mile: 18/0-21/0 (in portions) including Patch Work Masonry Structure.
	1.00
	2 %
	02 Months

	11
	M/R of Umerkot to Ratnore  road Mile: 0/0-25/0 (in portions) including Removal of Sand  Patch Work Earth Work and Masonry Structure.
	1.00
	2 %
	02 Months

	12
	M/R of Kunri – Judho road Mile: 0/0-10/5 (in portion) including Patch work and Earth work 
	1.00
	2 %
	02 Months

	13
	M/R of Umerkot Chhore road Mile: 47/1-59/0 (in portions) including Patch Work and Earth Work.
	1.00
	2 %
	02 Months

	14
	M/R of Pithoro road to Ghulam Nabi Shah  Mile: 0/0-12/0  (in portions) including Patch Work and earth work
	1.00
	2 %
	02 Months

	15
	M/R of Samaro to Bacha Bund road Mile: 0/0-13/0 (in portions) including Patch Work and Earth work 
	1.00
	2 %
	02 Months

	
	ADP No: 861  Construction of Culverts 02 Nos on W/R of Kunri to Talhi road Mile: 3/6-5/2
	0.400
	2 %
	02 Months



The blank tender forms can be had from the office of the undersigned up to 20-02-2010 on any working day during the office working hours, on payment of tender fee Rs. 2000/-. The tender will be received back duly sealed on or before up to 22-02-2010_ at 2:00 P.M and opened  on the same day 2:30 P.M  in the presence of  the Committee members and  bidders or their authorized representatives.


If any tender remains un-responded on the above first date the same tender will be issued up to  
01-03-2010 on any working day during the office working hours. The tender will be received back on or before 02-03-2010   latest by 2:00 P.M and will be opened on same day at 2:30 P.M in the presence of Bidders or their authorized representatives.


If any tender remains un-responded on the above second date the same tender will be issued up to  
10-03-2010 on any working day during the office working hours. The tender will be received back on or before 11-03-2010    latest by 2:00 P.M and will be opened on same day at 2:30 P.M in the presence of Bidders or their authorized representatives.


2% earnest money of the tender amount in the shape of Call Deposit from Schedule Bank accompany with the applications in the name of undersigned for issuing the tender .  Without call deposit the tender will not be issued. 

     The tender will be issue to the Contractor after providing following documents. 

I. Copy of C.N.I.C of Proprietor / Authorized Representative.

II. National Tax Registration  Certificate.

III. Financial stability Certificate issued by Schedule Banks.

IV. Affidavit that the Firm/ Contractor has neither been black listed nor involved subversive activity.

V. List of Technical Staff for working on the works.

VI. Detail of Machinery and Plants/Equipments.

VII. Detail of works executed last five year with satisfactory certificate from concerned . 

VIII. Details of works in hand showing name of work, tender cost, date of start & date of completion with a copy of work order.

IX. Registration with Pakistan Engineering Council(PAC) in the relevant field of specialization of work and to the extent of tender amount of each work.



Conditional / telegraphic applications will not be entertained for purchase of tender.

The procuring agency may  reject all or any  bids subject to the relevant provision of PPRA Rules.

(Engr: Shamsuddin Shaikh)

Executive Engineer

Provincial Highway Division

Nawabshah @ Umerkot

Copy Forwarded with compliments to:-

1. The Secretary to Government of Sindh Information Technology Department New Sindh Secretrate Shah-Rah-Iraq  Karachi for placement  of the N.I.T on official websites of Government of Sindh.  

2. The Chief Engineer, Highways Department Government of Sindh Hyderabad.

3. The Superintending Engineer Provincial Highway Circle Mirpurkhas.

4. The Director of information Government of Sindh Opposite Sindh Secretariat Block 96 

     Karachi along with 7 copies for insertion in 03 News Papers viz: English (DAWN), Urdu 

    (Jung), Sindhi leading News Papers and  Daily Missal News Papers. 

5. The Executive Engineer (all) under Provincial Highway Circle Mirpurkhas.

6. The Assistant Engineers (all) under provincial Highway Division Nawabshah @ Umerkot.   

7. The Notice Board.& .Drawing Branch For information.

EXECUTIVE ENGINEER

PROVINCIAL HIGHWAY DIVISION








        NAWABSHAH @ UMERKOT










