PH:  #. 0238-571720

OFFICE OF THE DISTRICT OFFICER EDUCATION WORKS UMERKOT

No. DO (E.W)/TC/G-55/

/2010


Umerkot 

Dated:        -03-2010.

NOTICE INVITING TENDERS




Sealed tenders on B-1 /B-II Forms are invited from all intending bidders for participation in tender procedures under PPRA rule 2004.

	S. #
	Name of Scheme/Units
	Taluka
	Estimate

Cost
	Earnest

Money
	Cost of

Printing
	Time for

Completion

	(01)
	MAINTENANCE & REPAIR WORKS 2009-10 PROGRAMME IN DISTRICT UMERKOT
	
	
	
	
	

	1
	GPS Shafi Mohammad Samejo
	Umerkot
	0.150
	3000
	500
	03 Months

	2
	GPS Kori Paro Ghamoori
	Umerkot
	0.150
	3000
	500
	03 Months

	3
	GPS Haji Nazar Muhammad Chanihyoon (Jarkhrihi)
	Umerkot
	0.250
	5000
	1000
	03 Months

	4
	GPS Haji Fateh Muhammad Rajar
	Umerkot
	0.150
	3000
	500
	03 Months

	5
	GPS Qazi Noor Muhammad
	Umerkot
	0.150
	3000
	500
	03 Months

	6
	GPS Wasu Mal Malhi (Electrification)
	Umerkot
	0.050
	1000
	300
	03 Months

	7
	GPS Allah Bachayo Malah
	Umerkot
	0.150
	3000
	500
	03 Months

	8
	GPS Nawab Ali Rajar
	Umerkot
	0.200
	4000
	1000
	03 Months

	9
	GPS Khalifo Qaimdin
	Umerkot
	0.150
	3000
	500
	03 Months

	10
	GPS Amarhar Menghwar
	Umerkot
	0.150
	3000
	500
	03 Months

	11
	GPS Kunbhar Para Janehro
	Umerkot
	0.150
	3000
	500
	03 Months

	12
	GPS Khan Sahib Abdul Karim Palli
	Umerkot
	0.150
	3000
	500
	03 Months

	13
	GPS Main Dost Ali
	Umerkot
	0.150
	3000
	500
	03 Months

	14
	GPS Chhato Palli
	Umerkot
	0.150
	3000
	500
	03 Months

	15
	GMS Fateh Mohammad Rajar            a) Civil Works
	Umerkot
	0.250
	5000
	1000
	03 Months

	
	                                                            b) Electric
	Umerkot
	0.100
	2000
	500
	03 Months

	16
	GPS Morand Pato
	Umerkot
	0.200
	4000
	1000
	03 Months

	17
	GPS Gul Mohammad Khaskheli
	Umerkot
	0.150
	3000
	500
	03 Months

	18
	GPS Fazalani
	Umerkot
	0.150
	3000
	500
	03 Months

	19
	GPS Togo Samoon
	Umerkot
	0.100
	2000
	500
	03 Months

	20
	GPS Arbab Soomro
	Umerkot
	0.200
	4000
	1000
	03 Months

	21
	GPS Menghwar Paro Vehro Shari
	Umerkot
	0.200
	4000
	1000
	03 Months

	22
	GPS Sakhrio Imim Samejo
	Umerkot
	0.200
	4000
	1000
	03 Months

	23
	GGMS Vehro Sharif
	Umerkot
	0.200
	4000
	1000
	03 Months

	24
	GGMS Mendhre Jo Par
	Umerkot
	0.200
	4000
	1000
	03 Months

	25
	GPS Agrani Paro
	Umerkot
	0.100
	2000
	500
	03 Months

	26
	GPS Abdul Latif Soomro
	Umerkot
	0.150
	3000
	500
	03 Months

	27
	GHSS Mahendre Jo Par (Electrificaiton)
	Umerkot
	0.100
	2000
	500
	03 Months

	28
	DDO Education Works Office Umerkot
	Umerkot
	0.300
	6000
	1000
	03 Months

	29
	GPS Kumbhar Bhada
	Umerkot
	0.200
	4000
	1000
	03 Months

	30
	 GGPS Vicklokar Kumbhar Paro
	Umerkot
	0.150
	3000
	500
	03 Months

	31
	GPS Ali Mohammad Palli Har
	Umerkot
	0.150
	3000
	500
	03 Months

	32
	GPS Khubar Mangrio
	Umerkot
	0.150
	3000
	500
	03 Months

	33
	GPS Ahmed Ali Shah
	Umerkot
	0.150
	3000
	500
	03 Months

	34
	GPS Haloo Khan Rahimoon
	Umerkot
	0.200
	4000
	1000
	03 Months

	35
	GPS Wali Dad Palli
	Umerkot
	0.200
	4000
	1000
	03 Months

	36
	GPS Syed Noor Ali Shah
	Umerkot
	0.300
	6000
	1000
	03 Months

	37
	GPS Hasal Samejo
	Umerkot
	0.150
	3000
	500
	03 Months

	38
	GPS Borabah
	Umerkot
	0.150
	3000
	500
	03 Months

	39
	GPS Mohammad Siddique Rahimoon Hakimani
	Umerkot
	0.100
	2000
	500
	03 Months

	40
	GPS Haibat Khan Mari
	Umerkot
	0.150
	3000
	500
	03 Months

	41
	GPS Mehar Ali Mari
	Umerkot
	0.150
	3000
	500
	03 Months

	42
	GPS Mooro Khan Mari
	Umerkot
	0.150
	3000
	500
	03 Months

	43
	GPS Kirshan Menghwar
	Umerkot
	0.150
	3000
	500
	03 Months

	44
	GGPS Ahori Farm
	Umerkot
	0.150
	3000
	500
	03 Months

	45
	GPS Rehmatullah Rahimoon
	Umerkot
	0.150
	3000
	500
	03 Months

	46
	GPS Bhitaro
	Umerkot
	0.150
	3000
	500
	03 Months

	47
	GPS Abdul Rahim Samoon
	Umerkot
	0.200
	4000
	1000
	03 Months

	48
	GPS Sooman Sama
	Umerkot
	0.100
	2000
	500
	03 Months

	49
	GPS Qaim Samoon
	Umerkot
	0.200
	4000
	1000
	03 Months

	50
	GPS Sekhro Main
	Umerkot
	0.250
	5000
	1000
	03 Months

	51
	GGPS Atta Mohammad Palli
	Umerkot
	0.200
	4000
	1000
	03 Months

	52
	GGPS Kharoro Charan
	Umerkot
	0.200
	4000
	1000
	03 Months

	53
	GPS Haji Bachal Bajeer
	Umerkot
	0.200
	4000
	1000
	03 Months

	54
	GPS Mehmood Bajeer UC Kharoro Syed a)Civil Works 
	Umerkot
	0.100
	2000
	500
	03 Months

	
	                                                                    b) Electrification
	Umerkot
	0.025
	500
	300
	03 Months

	55
	GPS Leelasar Samoon (Essa Samoon)
	Umerkot
	0.150
	3000
	500
	03 Months

	56
	GPS Mir Mohd Nohri (Mendhray Paro
	Umerkot
	0.200
	4000
	1000
	03 Months

	57
	GPS Waryam Rajar Remaining work
	Umerkot
	0.100
	2000
	500
	03 Months

	58
	GPS Punhoon Rajar
	Umerkot
	0.150
	3000
	500
	03 Months

	59
	GPS Haji Suleman Allah Bux Rajar a) Civil Works 
	Umerkot
	0.200
	4000
	1000
	03 Months

	
	                                                             b) Electrification
	Umerkot
	0.025
	500
	300
	03 Months

	60
	GPS Daood Korai
	Umerkot
	0.100
	2000
	500
	03 Months

	61
	GPS Allahdino Mahar
	Umerkot
	0.150
	3000
	500
	03 Months

	62
	GGPS Din Muhammad Rajar
	Umerkot
	0.200
	4000
	1000
	03 Months

	63
	GGPS Ismail Dodo Mangrio
	Umerkot
	0.150
	3000
	500
	03 Months

	64
	GPS Abdul Qudoos Sand
	Umerkot
	0.150
	3000
	500
	03 Months

	65
	GGPS Attal Rajar (Electric)
	Umerkot
	0.025
	500
	300
	03 Months

	66
	GPS Khangar & Umaer Rahmo
	Umerkot
	0.200
	4000
	1000
	03 Months

	67
	GPS Bhago Rahimoon
	Umerkot
	0.200
	4000
	1000
	03 Months

	68
	GGPS Mohd Baig Jakhro
	Umerkot
	0.200
	4000
	1000
	03 Months

	69
	GPS Lalji Rajput UC Khejrari (E.I)
	Umerkot
	0.050
	1000
	300
	03 Months

	70
	GPS Jamal Malkani
	Umerkot
	0.100
	2000
	500
	03 Months

	71
	GPS Mohd Hassan Palli UC Sabho
	Umerkot
	0.200
	4000
	500
	03 Months

	72
	GPS Qazi Sultan Kunri
	Kunri
	0.200
	4000
	1000
	03 Months

	73
	GPS Nawababad
	Kunri
	0.200
	4000
	1000
	03 Months

	74
	GPS Haji Dhani Bux Chandio
	Kunri
	0.200
	4000
	1000
	03 Months

	75
	GPS Nasir Chandio
	Kunri
	0.150
	3000
	500
	03 Months

	76
	GPS Dhanak Wali
	Kunri
	0.150
	3000
	500
	03 Months

	77
	GPS Saleh Soomro
	Kunri
	0.150
	3000
	500
	03 Months

	78
	GPS Rahimoor
	Kunri
	0.200
	4000
	1000
	03 Months

	79
	GGPS Sajan Khan Chandio 
	Kunri
	0.150
	3000
	500
	03 Months

	80
	GGPS Mir Muhammad Chandio
	Kunri
	0.200
	4000
	1000
	03 Months

	81
	GGPS Umer Rind
	Kunri
	0.150
	3000
	500
	03 Months

	82
	GPS Fazal-E-Umar Kunri
	Kunri
	0.200
	4000
	1000
	03 Months

	83
	GPS Faqir Nawaz Ali Soomro
	Kunri
	0.150
	3000
	500
	03 Months

	84
	GPS Bustan
	Kunri
	0.200
	4000
	1000
	03 Months

	85
	GPS Jan Mohammad Kapri
	Kunri
	0.200
	4000
	1000
	03 Months

	86
	GPS Rasool Bux Gurgez
	Kunri
	0.150
	3000
	500
	03 Months

	87
	GPS Ghulam Hyder Dars
	Kunri
	0.200
	4000
	1000
	03 Months

	88
	GPS Abdul Hakeem Chandio
	Kunri
	0.150
	3000
	500
	03 Months

	89
	GPS Khair Mohammad Chandio
	Kunri
	0.150
	3000
	500
	03 Months

	90
	GPS Mohammad Bux Chandio
	Kunri
	0.150
	3000
	500
	03 Months

	91
	GGPS Damo Mal Bustan UC Chhajro
	Kunri
	0.150
	3000
	500
	03 Months

	92
	GPS Rasool Bux Gurged UC Talhi
	Kunri
	0.150
	3000
	500
	03 Months

	93
	GPS Nasir Chandio UC Talhi
	Kunri
	0.150
	3000
	500
	03 Months

	94
	GGPS Mohd Saleh Soomro UC Memon Kunri
	Kunri
	0.200
	4000
	1000
	03 Months

	95
	GPS Bhawal Kalroo
	Samaro
	0.250
	5000
	1000
	03 Months

	96
	GPS Muhammad Ayoub Halepoto
	Samaro
	0.150
	3000
	500
	03 Months

	97
	GPS Birohiabad
	Samaro
	0.200
	4000
	1000
	03 Months

	98
	GPS Saleh Bhambro
	Samaro
	0.200
	4000
	1000
	03 Months

	99
	GPS Samaro Town
	Samaro
	0.200
	4000
	1000
	03 Months

	100
	GPS Ghulam Hyder Bhurgari
	Samaro
	0.200
	4000
	1000
	03 Months

	101
	GPS Samaro Road
	Samaro
	0.200
	4000
	1000
	03 Months

	102
	GPS Ahmed Khan Siyal
	Samaro
	0.150
	3000
	500
	03 Months

	103
	GPS Syed Zulifqar Ali Shah
	Samaro
	0.200
	4000
	1000
	03 Months

	104
	GPS Abdul Hakeem Dhonkai
	Samaro
	0.200
	4000
	1000
	03 Months

	105
	GPS Babu Siyal
	Samaro
	0.150
	3000
	500
	03 Months

	106
	GPS Basheer Ahmed Nukhrach
	Samaro
	0.150
	3000
	500
	03 Months

	107
	GPS Ali Mohammad Rahoo
	Samaro
	0.150
	3000
	500
	03 Months

	108
	GPS Choudhary Ali Ahmed
	Samaro
	0.150
	3000
	500
	03 Months

	109
	GPS Mureed Khan Khaskheli
	Samaro
	0.150
	3000
	500
	03 Months

	110
	GPS Dolat Khan Dhokai UC Santryoon
	Samaro
	0.200
	4000
	1000
	03 Months

	111
	GPS Ashique Hussain Chhoro
	Pithoro
	0.300
	6000
	1000
	03 Months

	112
	GPS Syed Yar Muhammad Shah
	Pithoro
	0.200
	4000
	1000
	03 Months

	113
	GPS Haji Ghulam Mohd Halepoto
	Pithoro
	0.200
	4000
	1000
	03 Months

	114
	G Model PS Ghulam Nabi Shah 
	Pithoro
	0.200
	4000
	1000
	03 Months

	115
	GPS Manjhi Rajar
	Pithoro
	0.150
	3000
	500
	03 Months

	116
	GPS Karo Ji Chari
	Pithoro
	0.150
	3000
	500
	03 Months

	117
	GPS Ahmed Ali Arisar
	Pithoro
	0.150
	3000
	500
	03 Months

	118
	GPS Syed Ghulam Rasool Shah UC Pithoro
	Pithoro
	0.150
	3000
	500
	03 Months

	119
	GPS Bachu Mangrio
	Pithoro
	0.150
	3000
	500
	03 Months

	120
	GPS Dilawar Mangrio
	Pithoro
	0.150
	3000
	500
	03 Months

	121
	GGPS Sajan Rajar
	Pithoro
	0.200
	4000
	1000
	03 Months

	122
	GPS Mitho Rajar
	Pithoro
	0.150
	3000
	500
	03 Months

	123
	GPS Maghan Mangrio 9" Hiral UC Pithoro
	Pithoro
	0.150
	3000
	500
	03 Months

	124
	GPS Kehar Rajar
	Pithoro
	0.150
	3000
	500
	03 Months

	125
	GGPS Turko Mangrio
	Pithoro
	0.300
	6000
	1000
	03 Months

	126
	GPS Sakhi Mangrio
	Pithoro
	0.150
	3000
	500
	03 Months

	127
	GGPS Akri 
	Pithoro
	0.200
	4000
	1000
	03 Months

	128
	GHS Ghulam Nabi Shah 
	Pithoro
	0.250
	5000
	1000
	03 Months

	129
	GPS Qamardin Shar
	Pithoro
	0.200
	4000
	1000
	03 Months

	130
	M & R Govt Vehicle No.7646
	Umerkot
	0.025
	500
	300
	03 Months

	131
	M & R Govt Vehicle No.6399
	Umerkot
	0.025
	500
	300
	03 Months

	
	
	
	
	
	
	

	(02)
	CONSTRUCIOTN OF ONE ROOM BUILDING FOR EXISTING SHELTERLESS PRIMARY SCHOOL IN DISTRICT UMEKROT PROPOSED BY HAJI ALI MURAD RAJAR M.P.A PS-69 (07 UNITS) 2008-09 PROGRAMME (ELECTRIFICAITON)
	
	
	
	
	

	
	PACKAGE-01
	
	
	
	
	

	
	GGPS Ghulam Mustafa Shar = Haji Nimro Thebo = Shafi M. Rajar = Jan Ali Marri
	Pithoro
	0.120
	2400
	500
	03 Months

	
	PACKAGE-02
	
	
	
	
	

	
	GPS Munawar Khaskheli = Mir M. Bunglani = Sufi Ghulam Mohd = Ayub Kori
	Pithoro
	0.120
	2400
	500
	03 Months

	
	
	
	
	
	
	

	S. #
	LAST DATE ISSUE OF BLANK TENDER
	OPENING OF THE TENDER

	1.
	12.04.2010
	Up to
	2 P.M
	12.04.2010
	Up to
	3 P.M

	2.
	15.04.2010
	Up to
	2 P.M
	15.04.2010
	Up to
	3 P.M

	3.
	19.04.2010
	Up to
	2 P.M
	19.04.2010
	Up to
	3 P.M


1.
The Blank Tenders has already been available in the office undersigned situated @ Government Boys High School No.1 Umerkot on payment of tender fee amount as shown against each work (non-refundable).

2.
Earnest money is in shape of bank draft, call deposit, security receipt of any reputed Bank of Pakistan.

3.
Conditional tenders without accompanying of earnest money shall not be considered. 

4.
The successful bidders should make agreement after payment of stamp duty.

5.
The intended participant should submit their bank statement of last six months a copy of income tax Return and Proof of technical staff and availability of requisite machineries etc.

6.
In case the undersigned is out of Head quarter on the day of opening of tenders the same will be opened on the next working day or any subsequent day.

7.
The Procuring Agency may reject all or any bids subject to the relevant Provision of PPRA Rules.

(Engr:ZAHID HUSSAIN LASHARI)

DISTRICT OFFICER

EDUCATION WORKS UMEKOT

Copy forwarded with copy of N.I.T (With C.D) with complements to the Secretary information technology Sub with (I.T) Government of Sindh Karachi with a request for arranging to place on the Website of Government of Sindh W.W.W Sindh Govt. Pk as instructed by honorable Chief Secretary to Government of Sindh vide notification No. S.O (C-1/SGA & CD/4-80/2006 dated: 01.11.2006. 

(Engr:ZAHID HUSSAIN LASHARI)

DISTRICT OFFICER

EDUCATION WORKS UMEKOT

Copy forwarded with complements to:

1. Honorable Syed Ali Mardan Shah Minister Population & Walfare Govt of Sindh.

2. Honorable Nawab Muhammad Taimur Talpur MPA Sindh & Chairman of District Development Committee District Umerkot.
3. Honorable Haji Ali Murad Rajar MPA Sindh.

4. The District Coordination Officer Umerkot.

5. The Director (C.B) Sindh Public Procurement Regultory Authority, Planning and Development Department, Government of Sindh Karachi.

6. The Director Information (Advertisement) Public Relation Department Sindh Secretariat Block No. 96 Karachi along with seven copies of the Advertisement for its publication in English / Urdu and Sindh News.

7. The Chief Engineer, Buildings Department Government of Sindh Hyderabad.

8. The Executive District Officer Works Services Umerkot. 

9. The District Officer (all) under Works & Services Umerkot for information

10. The Deputy District Officer (all) under Works & Service Umerkot.

11. Drawing Branch / Account Branch / Correspondence Branch, Notice Board.

(Engr: ZAHID HUSSAIN LASHARI)

DISTRICT OFFICER

EDUCATION WORKS UMEKOT
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