



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT KAMBER**

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

No. XEN/H'WAY/ TC/ **2458**

Dated: **30/ 01 / 2018**

NOTICE INVITING TENDERS

Sealed tenders are invited from all the interested persons/ suppliers/contractors/companies for procurement of the following works as per SPPRA Rules 2010.

TERMS AND CONDITIONS

1. i) **Issuance:** Documents will be issued from date of publication i.e. in the newspapers upto **22.02.2018**.
- ii) **Submission:** Last dated will be **23.02.2018** upto 1:00 P.M.
- iii) **Opening:** will be opened on **23.02.2018** @ 2:00 P.M. (on the same day of submission).
- iv) **Un-responded Tenders:** will be again issued/ submitted/ opened on following dated.

Attempt	Issue Date	Submission Date	Opening Date
2 nd	From 26.02.2018 to 12.03.2018	13.03.2018 1:00 P.M	13.03.2018 on the same day @ 2:00 P.M

2. No conditional/Telegraphic Tender will be entertained.
3. No Tenders without Call Deposit or received after specified date and time will be considered & No any Demand Draft/Pay Order will be accepted.
4. Bid should contain least cost method (Single stage one Envelop).
5. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same schedule as mentioned above.
6. The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.
7. Undertaking on stamp paper that Firm has never been black listed, any kind of litigation Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in Private Organization. As ordered by Worthy Secretary (Works and Services Department) Karachi vide letter No.DDM/W&S/Misc:/2014 dated:28.08.2014.
8. Bid validity period (90) days.
9. Bidders are required to submit following documents with Bid.
 - i) List of similar assignments with cost (mention the number of Projects) under-taken and completed over the past 02 years.
 - ii) Details of Equipments/Machineries and Transport owned by Firm/Contractor.
 - iii) Financial Statement (Bank Statement) and Income Tax return for the last 02 years.
 - iv) The Firm must be registered in PEC with specialization code **CE-01** and renewed up to 2018 above limit of 4.00 (Million).
 - v) Registration with Sindh Revenue Board.

D.....A

Executive Engineer
Highways Division
Kamber-Shahdadkot

C.F.W.C's TO:-

1. The Deputy Commissioner, Kamber- Shahdadkot for favour of his kind information.
2. The Director Information Public Relation Department (Advertisement) alongwith (06) six copies of N.I.T for publication in News papers i.e. Sindhi, Urdu, English for wide publicity as required under PPRA rule 2010.
3. The Superintending Engineer, (W&S) Kamber-Shahdadkot for favour of information and approval please.
4. The Assistant Engineer, Highways Sub-Divisions, Shahdadkot, Miro Khan, Warah & Kamber for vide publicity.
5. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Head Clerk & Notice Board Local.


Executive Engineer
Highways Division
Kamber-Shahdadkot

LIST OF WORKS

S.#	Name of Scheme	Estimated Cost (Rs. In Million)	Bid Security (5%) (In Rupees)	Tender Fee (In Rupees)	Time for completion
	PROVINCIAL ADP PROGRAM 2017-2018				
1	Construction of link road from Bakhar Mehassar road to village Allah Rakhio Joyo mile 0/0-1/0.	11.5290	576,450	3,000	24 Months
2	Construction of link road from Mehmoodabad Rato Dero road to village Sher Muhammad-Ji-Wandh via Achar Chandio mile 0/0-1/0.	12.8395	641,975	3,000	24 Months
3	Reconditioning of road from Larkana Miro Khan road to village Darya Khan Jatoi mile 0/0-1/2 i/c 10.0'ft Rft Bridge.	14.7010	735,050	3,000	24 Months
4	Construction of link road from Miro Khan Mehmoodabad road to village Allay Warayo Jatoi via Umer Khan Jatoi mile 0/0-2/0.	24.2189	1,210,945	3,000	24 Months
5	Construction of link road from Lohi Pull road to village Ghuram Lashari via Muhammad Ibrahim Mastoi mile 0/0-1/0.	12.0246	601,230	3,000	24 Months
6	Construction of link road from Miro Khan Lohi Pull road to village Wali Muhammad Mastoi mile 0/0-0/4.	6.3722	318,610	3,000	24 Months
7	Construction of link road from Miro Khan Kot Lahori road to village Muhammad Ramzan Magsi (Balwani) mile 0/0-0/2.	3.2176	160,880	1,500	24 Months
8	Reconditioning of road from Miro Khan Lohi Pull road to village Ubedullah Mastoi mile 0/0-0/5.	5.6914	284,570	3,000	24 Months
9	Reconditioning of road from Miro Khan to Shahdadt Kot via Kot Lahori mile 0/0-8/0.	67.9600	3,398,000	3,000	24 Months
10	Construction of link road from Miro Khan Shah-Jo-Loaw road to village Pangrio Khan Brohi mile 0/0-0/2.	3.2724	163,620	1,500	24 Months
11	Construction of link road from Sijawal Shahdadt Kot Motorway to Lal Khan-Ji-Wandh via Gahi Khan Junejo, Khair Muhammad Brohi Noor Muhammad Brohi along Bhutto Minor mile 0/0-2/0.	22.6534	1,132,670	3,000	24 Months
12	Reconditioning of road from Miro Khan Shah-Jo-Loaw road @ Aliabad Chowk to Ali Hassan Brohi mile 0/0-1/0.	8.9604	448,020	3,000	24 Months
13	Construction of link road from Miro Khan Shah-Jo-Loaw road to village Allahbad mile 0/0-1/2.	15.6685	783,425	3,000	24 Months
14	Construction/Reconditioning of road from Bhand Chowk Gharhi Khairo road to village Allah Ditto Jalbani mile 0/0-1/2.	13.1201	656,005	3,000	24 Months
15	Construction of link road from Hayyat Gopang Tillan Jatoi to Murad Jalbani via Adam Khan Gopang and Ghulam Hyder Gopang mile 0/0-1/2.	16.4102	820,510	3,000	24 Months
16	Construction of link road from Larkana-Miro Khan road @ Haji Arbab Shaikh village to Muhammad Moosa Brohi mile 0/0-0/4.	5.9973	299,865	3,000	24 Months
17	Construction of link road from Dooley-Ji-Wandh to village Chakar Brohi mile 0/0-0/5.	7.6446	382,230	3,000	24 Months
18	Construction of link road from Gharhi Khairo road to village Tando Misri Khan mile 0/0-1/1.	14.0340	701,700	3,000	24 Months
19	Construction/Reconditioning of link road from Qubo Saeed Khan Motorway to village Khamiso Khan Brohi mile 0/0-0/6.	10.3313	516,565	3,000	24 Months
20	Construction of link road from Khuda Bux Jamali to Jari Jamali mile 0/0-1/0.	13.6478	682,390	3,000	24 Months
21	Construction/Reconditioning of link road from Jan Muhammad Jamali to Khuda Bux Jamali approach new Khudad mile 0/0-2/0.	19.4056	970,280	3,000	24 Months
22	Construction of link road from Shahdadt Kot Gharhi Khairo road Sukkur wah Pull to Shahbazi Chandio mile 0/0-1/2.	19.4952	974,760	3,000	24 Months
23	Construction of link road from Dildar Hussain Jatt village Koor mile 0/0-1/4.	17.4067	870,335	3,000	24 Months
24	Reconditioning of link road from Rato Dero road to village Bakhtiar Brohi mile 0/0-0/5.	5.1917	259,585	3,000	24 Months

LIST OF WORKS

S.#	Name of Scheme	Estimated Cost (Rs. In Million)	Bid Security (5%) (In Rupees)	Tender Fee (In Rupees)	Time for completion
25	Reconditioning of link road from Rato Dero road to Badshah Colony to village Qadir Bux Brohi mile 0/0-0/7.	6.8603	343,015	3,000	24 Months
26	Construction of Link Road From Motorway to Jandha Village via Dr. Saifullah Khoso, Shahmeer Lashari mile 0/0-1/3. U/C-III, Taluka Shahdadt (Remaining Work).	14.2340	711,700	3,000	24 Months
27	Construction of Link Road from Dhing Allah Bux Leghari to Pariyal Siyal mile 1/5-1/7+330'. U/C Leghari Taluka Shahdadt (Remaining Work).	3.9366	196,830	1,500	24 Months
28	Construction of Link Road from Gharhi Khairo Road to Village Abdul Qadir Magsi mile 0/5-1/0. U/C Hazzar Wah, Taluka Qubo Saeed Khan (Remaining Work).	4.1345	206,725	1,500	24 Months
29	Construction of Link Road from Shahdadt Kamber Road to Village Abdul Qadir Khoso mile 0/0-0/4. U/C Karirra, Taluka Miro Khan (Remaining Work).	3.2269	161,345	1,500	24 Months
30	Construction of Link Road from Lohi Pull Shahdadt Road to Village Chakar Sultan Rid mile 0/0-0/6+330'. U/C Mastoi, Taluka Sijawal (Remaining Work).	8.5700	428,500	3,000	24 Months
31	Construction of Link Road from Lohi Pull Shahdadt Road to Village Balouch Khan Mastoi mile 0/0-1/0. U/C Mastoi, Taluka Sijawal (Remaining Work).	6.6630	333,150	3,000	24 Months
32	Construction of Link Road from Shahdadt Dost Ali Road to Village Masood Magsi mile 0/0-0/5. U/C Karrira Taluka Miro Khan (Remaining Work).	2.1951	109,755	1,500	24 Months
33	Construction of Link Road from Shah Beg Shakh to Village Niazal Magsi mile 0/0-0/4. U/C Bago Daro, Taluka Qubo Saeed Khan (Remaining Work).	3.2396	161,980	1,500	24 Months
M&R PROGRAM 2017-2018					
34	M&R of road from Kamber-Larkana road to village Pir Muhammad Metlo U/C Abri mile 0/0-0/1 Taluka Kamber.	1.1600	58,000	1,500	6 Months
35	M&R of road from Arija-Meena road to village Dhani Bux Mugheri U/C Lashkari mile 0/0-0/6 i/c Retaining Wall 250'Rft Taluka Kamber.	7.9992	399,960	3,000	6 Months
36	M&R of road from Kamber-Miro Khan road to village Bhambho Khan Chandio mile 0/0-1/2 i/c Retaining Wall 200'Rft Taluka Miro Khan.	5.3359	266,795	3,000	6 Months
37	M&R of road from Larkana-Miro Khan road to village Saindad Leghari mile 0/0-0/6 Taluka Miro Khan.	2.9157	145,785	1,500	6 Months
38	M&R of road from Kamber-Miro Khan road to village Lal Bux Leghari via Nau Tharo mile 0/0-0/3 Taluka Miro Khan.	4.1176	205,880	1,500	6 Months
39	M&R road from Kamber Miro Khan road @ 9/0 to village Allahyar Mastoi along Zakirya drain mile 0/0-1/0 Taluka Miro Khan.	3.0000	150,000	1,500	6 Months
40	M&R of road from Khuhawar Pump to Sim Nala (widening) mile 0/0-0/2+330' (Taluka Shahdadt).	6.4952	324,760	3,000	6 Months
41	M&R Reconditioning of road from Imam Bux Jamali road to village Shahnawaz Khan Magsi mile 0/0-1/0 i/c Masonry Structure Taluka Shahdadt.	6.4612	323,060	3,000	6 Months
42	M&R W/R of road from Kamber-Shahdadt @ point Sim Nala to Bago Daro Bye Pass (missing portion) mile 0/0-0/3.	5.0000	250,000	3,000	6 Months
43	M&R Patch Repair/carpeting of road from Qaim Khan Mugheri mile 0/0-1/0 Taluka Warah.	2.9957	149,785	1,500	6 Months
44	M&R of road from Motorway to village Mitho Khan Mastoi mile 0/0-0/2 Taluka Sijawal.	1.4940	74,700	1,500	6 Months
45	M&R of road from Motorway to village sir Shahnawaz Khan Bhutto mile 0/0-0/4 Taluka Sijawal.	3.0000	150,000	1,500	6 Months


 Executive Engineer
 Highways Division
 Kamber-Shahdadt