

**OFFICE OF THE EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION**  
**LARKANA**



No: TC/G-55/ 682 / of 2015.  
Larkana Dated: 17 / 03 /2015.

☎ : 074-9410081  
Fax No: 074-9410081

**NOTICE INVITING TENDERS**

1. Executive Engineer Larkana Drainage Division Larkana invites sealed tenders on Composite Schedule of Rates (CSR)/ on Standard Bidding Documents from interested Contractors/Firms as per SPP Rules 2010 (amended 2013).

**List of Works**

Sr. No:	Name of work	Estimated Cost in Million	Earnest Money	Tender Fee	Completion Period
01	Construction of Retaining Wall along 2R Sub drain of SKT System from RD 30 to 37 NIP Side.	46.901	938000	3000	18 Month
02	Rehabilitation of Larkana South Branch Drain from RD-0 to 25 & Construction of allied Structure Works along Larkana South Branch Drain & Zakria System.	43.582	871600	3000	18 Month
03	Rehabilitation of Sub Drain 1L, 2L, 2LA, 2LB, 3L, 4L, 4LA, 4LB, 4LC of Larkana South System & Construction of allied Structure Works.	33.044	660900	3000	18 Month
04	Rehabilitation of Sub Drain 1R, 1RA, 1RB, 1RC of Larkana South System & Construction of allied Structure Works.	22.477	449500	3000	18 Month
05	Rehabilitation of Naudero Branch Drain from RD-0 to 71 & Construction of allied Structure Works.	18.835	376700	3000	18 Month
06	Rehabilitation of Sub Drain 3LA, 3LB, 3LC, of Larkana North System, & Construction of allied Structure Works.	29.503	590100	3000	18 Month
07	Rehabilitation of Sub Drain "A", "B" & "C" of Nusrat System & Construction of allied Structure Works.	10.257	205200	3000	18 Month
08	Rehabilitation of Sub Drain 1L, 3L, 1R, Sub drain of Naudero System & Construction of allied Structure Works.	6.366	127400	3000	18 Month
09	Rehabilitation of Shahdadt Branch Drain from RD-85 to 130, & Construction of allied Structure Works.	50.709	1014200	3000	18 Month
10	Rehabilitation of Shahdadt Branch Drain from RD-130 to 175, & Construction of allied Structure Works.	44.218	884400	3000	18 Month
11	Rehabilitation of Sub Drain 4L, 5L, 5LA, 6L, of SKT System & Construction of allied Structure Works.	43.733	874700	3000	18 Month
12	Rehabilitation of Sub Drain 4R, 5R, of SKT System & Construction of allied Structure Works.	71.755	1435100	3000	18 Month
13	Rehabilitation of Sub Drain 6R of SKT System & Construction of allied Structure Works.	32.983	659700	3000	18 Month
14	Construction of Retaining wall along Sub Drain Qubo Saeed Khan and 2R Sub Drain of SKT System.	23.461	469200	3000	18 Month
15	Rehabilitation of Mirokhan Main Drain from RD-9+600 to 10+ 00 and 28 to 96 & Construction of allied Structure Works.	68.029	1360600	3000	18 Month
16	Rehabilitation of Mirokhan Main Drain from RD-96 to 164 & Construction of allied Structure Works.	71.337	1426800	3000	18 Month
17	Rehabilitation of Sub Drains 2R, 2RA, 3R, 5R, 6R, 6RA of MMD System & Construction of allied Structure Works.	32.694	653900	3000	18 Month

1156  
18-03-15

18/3  
W. P. S. L

Sr. No:	Name of work	Estimated Cost in Million	Earnest Money	Tender Fee	Completion Period
18	Rehabilitation of Sub Drains 1L, 1LA, 2L, 3L of MMD System & Construction of allied Structure Works.	52.975	1059500	3000	18 Month
19	Rehabilitation of Sub Drains 4L, 4LA, 5L, 5LA, 5LB, 6L of MMD System & Construction of allied Structure Works.	53.357	1067100	3000	18 Month
20	Construction of Retaining Wall along 1R Sub Drain of Larkana South System from RD-0 to 3	42.853	857100	3000	18 Month
21	Construction of Retaining Wall along 1R Sub Drain of Larkana South System from RD-20 to 25.	71.422	1428500	3000	18 Month
22	Construction of Retaining Wall along 2R Sub Drain of Larkana South System from RD-0 to 4	57.154	1143100	3000	18 Month
23	Construction of Retaining Wall along 2R Sub Drain of Larkana South System from RD-4 to 8+700	67.156	1343200	3000	18 Month
24	Construction of Retaining Wall along 1RC Sub Drain of Larkana South System from RD-0 to 5.	71.756	1435100	3000	18 Month
25	Construction of Retaining Wall along Larkana South Branch Drain from RD-0 to 2 & 23 to 25	58.556	1171200	3000	18 Month
26	Construction of VRB along Larkana South Branch Drain @ RD-23 (1No:) & Construction of Leading Channel (Mashori) Pumping Station.	10.446	209000	3000	18 Month
27	Construction of Retaining Wall along 3LA Sub Drain of Larkana North System from RD-20 to 21 & 23 to 24 & Larkana North (Shahmir) Pumping Station, Construction of VRC along 3LA sub Drain @ RD-22 & 23 (2Nos:) & 3LB Sub Drain of Larkana North System @ RD-5 (1No:).	35.412	708300	3000	18 Month
28	Construction of Retaining Wall along 4L Sub Drain of Larkana South System from RD-0 to 1, Construction of VRC along 1R, @ RD-22 & 25 (2Nos:) 2R, @ RD-1+500 & 6, (2Nos:), 1RC @ RD-1 & 3 (2Nos:), 4LA @ RD-2 & 4 (2Nos:) Sub Drain of Larkana South System.	29.483	590000	3000	18 Month
29	Construction of Retaining Wall along 1L Sub Drain of Naudero System from RD- 9 to 10 & Naudero Branch Drain from RD- 4 to 6+200, & Construction of Leading Channel (Mahota) Pumping Station	60.990	1219800	3000	18 Month
30	Construction of Retaining Wall along Mirokhan Main Drain from RD-116 to 120.	30.109	602200	3000	18 Month
31	Construction of Retaining Wall along 5R Sub Drain from RD-2 to 4 & 4L Sub Drain of MMD System from RD- 7 to 7 + 300 & 20 to 22.	62.139	1242800	3000	18 Month
32	Construction of VRB @ 152 (1No:). Extension Road Bridge @ RD-37+500 (1No:). Dismantling of VRB @ RD-74 of Mirokhan Main Drain & Construction of VRC 4L Sub Drain of MMD System @ RD-24.	17.577	351600	3000	18 Month
33	Construction of Under Pass along Mirokhan Main Drain @ RD-38 & 142 (2Nos:)	46.205	924100	3000	18 Month
34	Construction of Retaining Wall along 6R Sub Drain of SKT System from RD-35 to 35+300 & Construction of VRB along SKT Branch Drain @ RD-175.	9.392	187900	3000	18 Month

2. **Eligibility:** Valid Registration with tax authorities Pakistan Engineering Council in relevant category and discipline Sindh Revenue Board valid NTN by FBR.

3. **Method of Procurement.** Single Stage Single Envelope.

4. **Bidding/Tender Documents:**

(i) **Issuance:** Documents will be issued from date of publication to 06-04-2015 up to 5.0 PM *on* payment of tender fee (Non- refundable-mentioned against each item in the list).

- (ii) **Submission:** Last date will be 07-04-2015 @ 1.0 PM
- (iii) **Opening:** will be opened on 07-04-2015 @ 1.45 PM
- (iv) **Place** of issuance, submission, inquiries and opening will be:-

Address (Postal) : Executive Engineer Larkana Drainage Division Larkana,  
SCARP Irrigation Colony near Mirokhan Chowk Ratodero Road Larkana.

Telephone Number(s) : 074-9410081

Fax Number : 074-9410081

E-mail Address (If available) : waheedalichanna@gmail.com

- (v) **Un-responded tenders** will be again issued/submitted/opened on following dates:-  
2<sup>nd</sup> Attempt: (a) up to 23-04-2015 up to 5.0 PM (b) 24-04-2015 @ 1.0 PM and opening 25-04-2015 @ 1.45 PM.

## 5. **Terms & Conditions.**

- (a) Under following conditions bid will be rejected:-
  - (i) Conditional and telegraphic bids/tenders;
  - (ii) Bids not accompanied by bid security of required amount and form;
  - (iii) Bids received after specified date and time.
  - (iv) Black listed firms.
- (b) **Bid validity Period: - 90 days**
- (c) Procuring Agency may reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.
- d) **Responsive Bidder is required to submit following documents with bid:**
  - (i) List of similar assignments with cost (*mention number of projects with their cost*) under-taken over the past 03 years;
  - (ii) Details of equipments, machineries and transport owned by firm/contractor;
  - (iii) Financial Statement (summary) and income tax return for the last 03 years;
  - (iv) Affidavit that firm has never been black listed;

(Abdul Ghaffoor Soomro)  
Executive Engineer  
Larkana Drainage Division  
Larkana

- 1) Copy forwarded with compliments to the Secretary to Government of Sindh Irrigation Department with request to up hoist the same on the Irrigation Department Web Site.
- 2) Copy forwarded with compliments to the Secretary, Information Technology Department Government of Sindh new Secretariat 1<sup>st</sup> Floor Karachi for information with copy of NIT & CD placing them on web site as per policy under PPRA 2004.
- 3) Copy forwarded with compliments to the Managing Director Sindh Public Procurement Regularity Authority (SPPRA), Block-8 Secretariat 4-A Court Road Karachi along with hard & soft copy of Standard Bidding Documents with the request to up hoist the same on SPPRA web site to facilitate the bidders.
- 4) Copy forwarded with compliments to the Chief Engineer Irrigation Development Sindh Hyderabad for information.
- 5) Copy forwarded with compliments to the Project Director SCARP Irrigation Sukkur for information.
- 6) Copy forwarded to the Director Information Advertisement Karachi along with 7 copies for Publication in three leading daily NEWS Papers i.e. Sindhi, Urdu & English.
- 7) Copy forwarded to the Assistant Executive Engineer (all) of Larkana Drainage Division Larkana for information.
- 8) Notice Board Local.

(Abdul Ghaffoor Soomro)  
Executive Engineer  
Larkana Drainage Division  
Larkana